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Addendum No. 2 
 

City of Coquitlam 
Tender 78029 

 
Booth Creek Bridge Rehabilitation – Schoolhouse Street 

Issue Date: April 5, 2024 
(Consists of 3 Pages) 

 
Tenderers shall note the following changes: 
Revisions 
1. REFER to: FORM OF TENDER – APPENDIX 2 – Preliminary Construction Schedule 
 

DELETE:  
Construction 
Activity 

May June July August 
1 2 3 4 1 2 3 4 1 2 3 4 1 2 3 4 5 

                  

                  

                  

                  

                  

                  

                  

 
Substantial Completion Date: August 30, 2024 
 
REPLACE with: 

Construction 
Activity 

May June July August September  
3 4 1 2 3 4 1 2 3 4 1 2 3 4 5 1 2 
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Substantial Completion Date: September 13, 2024 
 

2. REFER to: AGREEMENT, page AGT 1 
 

DELETE: Clause 1.2 
 
REPLACE with: Clause 1.2 
 
“The Contractor will commence the Work in accordance with the Notice to Proceed. The Contractor 
will proceed with the Work diligently, will perform the Work generally in accordance with the 
construction schedules as required by the Contract Documents and will achieve Substantial 
Performance of the Work on or before September 13, 2024, subject to the provisions of the 
Contract Documents for adjustments to the Contract Time.” 

 
3. REFER to: FORM OF TENDER, page FT. 2 
 

DELETE: Clause 2.2 
 
REPLACE with: Clause 2.2 
 
“to achieve Substantial Performance of the Work on or before September 13, 2024; and” 

 
Questions & Clarifications 
 
Q1) Does Fortis BC require a permit for this work adjacent to their infrastructure? 

  
A1) Yes a Fortis BC permit is required. Refer to Supplementary Contract Specifications, 

Section  00 72 43S, Contract Specific Notations – Clause 1.02 – Outside Agency 
Approval. 

 
The Contractor is responsible for obtatining any required approvals and to comply 
with the outside agency requiremetns. Fortis BC requirements may include temporary 
structural support drawings for their review and approval, for segments of gas lines 
that are planned to be suspended for any length of time, within the excavation. These 
drawings are to be prepared by the Contractor’s Structural Engineer. 
 
Payment for this work will be treated as incidental to payment for work described in 
other Sections. 
 

Q2) Will the City consider another extension to the Tender closing date? 
  

A2) At this point, the City will not be extending the Closing Date and Time. The tender 
closing date remains as April 16th at 2:00 p.m local time. 
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End of Addendum No. 2 

Tenderers shall take into account the content of this Addendum in the preparation and submission of 
the Tender which will form part of the contract and should be acknowledged on the Tender form where 
indicated. 

Upon submitting a Tender, Tenderers will be deemed to have received all addenda and considered the 
information for inclusion in the Tender submitted. 

Issued by: 
 
M. Pain 
Purchasing Manager 
Email:  bid@coquitlam.ca 


