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INVITATION TO TENDER 
DATE OF ISSUE: March 4, 2026 

 
We acknowledge with gratitude and respect that the name Coquitlam was derived from the 
hən̓q̓əmin̓əm̓ word kʷikʷəƛ̓əm (kwee-kwuh-tlum) meaning “Red Fish Up the River”. The City is 
honoured to be located on the kʷikʷəƛ̓əm (Kwikwetlem) traditional and ancestral lands, 
including those parts that were historically shared with the sq̓əc̓iy̓aɁɬ təməxʷ (Katzie), and other 
Coast Salish Peoples. 

Tender No. 97424 

Harbour Chines Area Utility Replacements 
 

The City of Coquitlam invites tenders for Contract 97424 – Harbour Chines Area Utility 
Replacements, generally consisting of the following, but not limited to: 
 

• Replacement of approximately 35m of sanitary main with 150mm PVC and 
195m with 200mm PVC; 

• Replacement of approximately 360m of storm main with 200mm PVC, 85m with 
250mm PVC and 45m with 300mm PVC;   

• Storm and sanitary service replacements or transfers; and 
• Other miscellaneous and incidental work as contained in the Contract 

Documents. 
 
Tender Documents and Drawings are available for downloading from the City of 
Coquitlam website: www.coquitlam.ca/BidOpportunities 
 
Printing of Tender documents and drawings is the sole responsibility of the Tenderers. 
 
Tenders submitted must be accompanied by a copy of the original specified 10% Bid Bond 
and will be received: 
 

On or Before 2:00 pm local time 
March 25, 2026 

(“Closing Date and Time”) 
 

http://www.coquitlam.ca/BidOpportunities
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Addenda 
 
Tenderers are required to check the City’s website for any updated information, 
issued before the Closing Date at: www.coquitlam.ca/BidOpportunities. Where in its 
sole discretion it considers it to be necessary or desirable, the City may issue 
Addenda to amend any portion of the Contract Documents. 
 
Any changes to the Tender documentation will be issued by means of written Addenda 
and posted on the City’s website and will form part of the Tender. No amendment of any 
kind to the Tender is effective unless it is posted in a formal written Addendum on the City 
website. Upon submitting a Tender, Tenderers will be deemed to have received notice of 
all Addenda that are posted on the City’s website and deemed to have considered the 
information for inclusion in the Tender submitted. 
 
The City does not retain a bidder’s list or bidder’s registry. Tenderers are encouraged to 
register as plan takers and may view the Tender Documents and Drawings by contacting 
the Vancouver Regional Construction Association (VRCA), website: www.my.vrca.ca,  
ph: 604-294-3766, or email at vrca@vrca.ca, quoting the Coquitlam Tender Reference 
Number. 
 
Should there be any discrepancy in the documentation provided, the City’s original file 
copy shall prevail. 
 
Tenders shall remain open for acceptance for 60 days following the submission Closing 
Date. 
 
The City reserves the right to accept or reject any or all Tenders and the lowest or any 
Tender may not necessarily be accepted. The City also reserves the right to cancel any 
request for Tender at any time without recourse by the Tenderer. 
 
The City, prior to award of any Tender, may negotiate with the Tenderer presenting the 
lowest price compliant Tender, for changes in the Work, materials, specifications or 
conditions without having any duty or obligation to advise any other Tenderers or to allow 
them to modify their Tenders, and the City will have no liability to any Tenderer as a result 
of such negotiations or modifications. 
 
The City will not be responsible for any costs incurred by the Tenderer in preparing the 
Tender. 
 

http://www.coquitlam.ca/BidOpportunities
http://www.my.vrca.ca/
mailto:vrca@vrca.ca
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Procurement of goods and services is conducted in accordance with Chapter 5 of the 
Canadian Free Trade Agreement (CFTA) and the New West Partnership Trade Agreement 
(NWPTA). 
 
M. Pain 
Manager Procurement 
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INSTRUCTIONS TO TENDERERS 
(FOR USE WHEN UNIT PRICES FORM THE BASIS OF PAYMENT - TO BE USED ONLY WITH THE GENERAL CONDITIONS AND 

OTHER STANDARD DOCUMENTS OF THE UNIT PRICE MASTER MUNICIPAL CONSTRUCTION DOCUMENTS.) 
 
 

The City of Coquitlam 
 
Contract:  Harbour Chines Area Utility Replacements  
 
Reference No. 97424 
 

1.0 Introduction 1.1 These Instructions apply to and govern the preparation of tenders 
for this Contract. The Contract is generally for the following work: 

 

• Replacement of approximately 35m of sanitary main 
with 150mm PVC and 195m with 200mm PVC; 

• Replacement of approximately 360m of storm main 
with 200mm PVC, 85m with 250mm PVC and 45m with 
300mm PVC;   

• Storm and sanitary service replacements or transfers; 
and 

• Other miscellaneous and incidental work as contained 
in the Contract Documents. 

 
  1.2 All inquiries regarding this Tender are to be submitted in writing 

referencing the Tender Name and Number sent to: 

E-mail        bid@coquitlam.ca 

The deadline for inquiries is 2:00 PM local time, Friday, March 20, 2026. 

INQUIRIES RECEIVED AFTER THIS DATE AND TIME MAY NOT RECEIVE 
A RESPONSE.  

 

2.0 Tender 
Documents 

2.1 The Tender Documents which a Tenderer should review to prepare 
a Tender consist of all of the Contract Documents listed in Schedule 
1 entitled “Schedule of Contract Documents”.  Schedule 1 is 
attached to the Agreement which is included as part of the Tender 
Package.  The Contract Documents include the drawings listed in 
Schedule 2 to the Agreement, entitled “List of Contract Drawings”.  

  2.2 A portion of the Contract Documents are included by reference.  
Copies of these documents have not been included with the tender 
package.  These documents are the General Conditions, 
Specifications and Standard Detail Drawings. They are those 
contained in the publication entitled “Master Municipal 
Construction Documents - General Conditions, Specifications and 

mailto:citypurchasing@coquitlam.ca
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Standard Detail Drawings”. Refer to Schedule 1 to the Agreement 
or, if not specified in Schedule 1, then the applicable edition shall 
be the most recent edition as of the date of the Tender Closing Date. 
All sections of this publication are by reference included in the 
Contract Documents. 

  2.3 Any additional information made available to Tenderers prior to the 
Tender Closing Time by the Owner or representative of the Owner, 
such as geotechnical reports or as-built plans, which is not 
expressly included in Schedule 1 or Schedule 2 to the Agreement, is 
not included in the Contract Documents.  Such additional 
information is made available only for the assistance of Tenderers 
who must make their own judgments about its reliability, accuracy, 
completeness and relevance to the Contract, and neither the Owner 
nor any representative of the Owner gives any guarantee or 
representation that the additional information is reliable, accurate, 
complete or relevant. 

 

3.0 Submission of 
Tenders 

3.1 Tenders must be submitted on the Tender Form provided, 
accompanied by a copy of the original 10% Bid Bond quoting the 
Tender Name and Number, and be uploaded to the City’s file 
transfer website. 

Tenders must be received on or before: 

Tender Closing Time:     2:00 p.m. local time 
Tender Closing Date:     March 25, 2026 
 

For the purpose of the Tender submission, digital copies of original 
documents and signatures sent electronically are accepted.  
Original documents are required upon request by the City. 

 Instructions 
for Tender 

Submission 

3.2 Tender submissions are to be consolidated into one (1) PDF file 
and uploaded electronically through QFile, the City’s file 
transfer service accessed at website:  
http://qfile.coquitlam.ca/bid 

1. In the “Subject Field” enter:  Tender Number and Name 

2. Add consolidated Tender file in PDF format and Appendix 1 
in XLS format, and Send (ensure your web browser remains 
open until you receive 2 emails from Qfile to confirm upload is 
complete and was sent to email: bid@coquitlam.ca) 

Tenderers are responsible to allow for ample time to complete 
the submission process. For assistance, phone 604-927-3037. 

http://qfile.coquitlam.ca/bid
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  3.3 Tenders submitted shall be deemed to be received when displayed 
as a new email in the in-box of the above email address.  The City 
will not be responsible for any delay or for any Tenders not 
received for any reason, including technological delays or issues by 
either party’s network or email program, and the City will not be 
liable for any damages associated with Tenders not received.   

  3.4 The City reserves the right to accept late Tenders to allow for 
technological delays. The City also reserves the right to accept 
Tenders by email: bid@coquitlam.ca.   

BIDS RECEIVED IN-PERSON, BY COURIER, OR BY FAX WILL NOT 
BE ACCEPTED. 

  3.5 Tenders will not be opened in public.  The unevaluated results will 
be forwarded to participants by email. 

  3.6 Tender submissions are subject to the Freedom of Information and 
Protection of Privacy Act and contents may be disclosed if required 
to do so, pursuant to the Act. 

 

4.0 Additional 
Instructions to 

Tenderers 
 

 Additional Instructions to Tenderers 

  

 Obtaining 
Documents 

4.1 The following documents which are referred to and form part of 
the Contract Document package may be obtained as follows: 
• Copies of the Master Municipal Construction Documents Volume 

II (2009), General Conditions, Specifications and Standard Detail 
Drawings are available separately from: 

Support Services Unlimited 
Suite 102 
211 Columbia Street 
Vancouver, B.C.   V6A 2R5 
Tel:    604-681-0295 
Fax:   604-305-0424 
 

• Copies of the City of Coquitlam Supplementary Specifications 
and Detailed Drawings to the MMCD 2009 Edition are available 
for viewing and downloading off the City of Coquitlam website: 
Supplementary Specifications and Detailed Drawings to MMCD 

 

 Test 
Excavations 

4.2 Prior to the excavation of test holes on road allowances or privately 
owned property the Tenderer shall obtain permission from the 
Municipality or Owner of the property and comply with their 
requirements for restoration of disturbed surfaces and utilities.  
Failure to comply with Municipal by-laws restricting this practice 
may result in prosecution of the offending party. 

mailto:bid@coquitlam.ca
https://www.coquitlam.ca/DocumentCenter/View/342/Supplementary-Specifications-and-Detailed-Drawings-to-MMCD-PDF?bidId=
https://www.coquitlam.ca/DocumentCenter/View/342/Supplementary-Specifications-and-Detailed-Drawings-to-MMCD-PDF?bidId=
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 Business 
License 

4.3 The successful Tenderer shall provide evidence of a City of 
Coquitlam Business License or Tri-Cities Inter-Municipal Business 
License prior to commencement of work or supply of materials. For 
more information, contact Business License Division Ph: 604-927-
3085 or apply online at website: City of Coquitlam Business License 

 No Claim 4.4 Except as expressly and specifically permitted in these Instructions 
to Tenderers, no Tenderer shall have any claim for any 
compensation of any kind whatsoever, as a result of participating in 
this Tender, including accepting a non-compliant bid and by 
submitting a Tender, each Tenderer shall be deemed to have 
agreed that it has no claim. 

 No Cost 4.5 The City will not under any circumstances be responsible for any 
costs incurred by the Tenderer in preparing the Tender. 

 Right to Accept 
or Reject any 

Tender 

4.6 The City reserves the right to accept or reject any or all Tenders and 
the lowest or any Tender may not necessarily be accepted.  In its 
sole discretion, the City may reject or retain for its consideration, 
tenders which are nonconforming because they do not contain the 
content or form required by the instructions to tenderers or for 
failure to comply with the process for submission set out in these 
instructions to tenderers. 

The City specifically reserves the right to reject all Tenders if none is 
considered to be satisfactory and, in that event, at its option, to call 
for additional Tenders.  

 Negotiation 4.7 The City, prior to award of any Tender, may negotiate with the 
Tenderer presenting the lowest price compliant Tender, for 
changes in the Work, materials, specifications or conditions without 
having any duty or obligation to advise any other Tenderers or to 
allow them to modify their Tenders, and the City will have no 
liability to any Tenderer as a result of such negotiations or 
modifications.  

 Cancellation of 
Tender 

4.8 The City reserves the right to cancel any request for Tender at any 
time without recourse by the Tenderer. The City has the right to not 
award this work for any reason including choosing to complete the 
work with the City’s own forces. 

 Conflict of 
Interest 

4.9 Tenderers shall disclose any actual or potential conflicts of interest 
and existing business relationships it may have with the City, their 
elected or appointed officials or employees. 

 Collusion 

 

4.10 Tenderers will not discuss or communicate with one another in 
regards to the preparation of their Tenders. Each Tenderer will 
ensure that its participation in the Tender process and that of its 
team members is conducted without collusion or fraud. Failure to 
comply with this requirement may lead to disqualification without 
further notice or warning. 

https://www.coquitlam.ca/602/Business-Licences
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 Instruction to 
Tenderers – 

Part II 
 

 Delete Instructions to Tenderers – Part II Contained in the Edition 
of the Publication “Master Municipal Construction Documents 
2009” and replace with the following:  

    

5.0 Tender 
Requirements 

5.1 A tender should be on the Form of Tender as provided and be 
signed by the authorized signatory(s) as follows: 

5.1.1 if the tenderer is a partnership or joint venture then 
the name of the partnership or joint venturer 
should be included, and each partner or joint 
venturer should sign personally; if a partner of joint 
venture is a corporation then such corporation 
should sign as indicated in paragraph 5.1.3 below; 
and 

5.1.2 if the tenderer is a corporation then the full name of 
the corporation should be included, together with 
the names and signatures of authorized signatories. 

5.1.3 For the purpose of the Tender submission, digital 
copies of original documents and electronic 
signatures are accepted.  Original documents are 
required upon request by the City. 

  5.2 A tender must be accompanied by tender security (“Bid Security”) in 
the form of: 

5.2.1 a copy (digital or Electronic copy is acceptable) of 
the original bid bond in an amount equal to 10% of 
the Tender Price, issued by a surety licensed to 
carry on the business of suretyship in British 
Columbia in a form reasonably satisfactory to the 
Owner; 

  5.3 Tenderer should be competent and capable of performing the 
various items of work. Tenderer shall complete the following 
statement sheets appended to the Form of Tender: 

5.3.1  Appendix 1 – the Schedule of Quantities and Prices; 

5.3.2 Appendix 2 – a “Preliminary Construction Schedule”, 
generally in the form attached as Appendix 2 to the 
Form of Tender, and showing Substantial 
Performance by the date or within the duration, 
shown in paragraph 2.2 of the Form of Tender. 

5.3.3 Appendix 3 – name and brief description of the 
previous experience of the Superintendent the 
tenderer will use for the Work; 

5.3.4 Appendix 4 – a list of previous comparable work, 
including a brief description of that work, 
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approximate contract value, and references (with 
phone numbers);  

5.3.5 Appendix 5 – a complete list of all subcontractors, if 
any, that the tenderer will use for the Work 
including full names; and 

5.3.6 Appendix 7 – is provided for information only, to 
indicate the Contract Insurance is to be submitted 
by the successful Tenderer upon Notice of Award. 

  5.4 The successful tenderer will, within 15 Days of receipt of the written 
Notice of Award, be required to deliver to the Owner the items listed 
in FT 5.1.1, including a Performance Bond and a Labour and 
Material Payment Bond as described in FT 5.1.1(a), failing which the 
provisions of FT 6.1 will apply. 

 

6.0 Qualifications, 
Modifications, 

Alternative 
Tenders 

6.1 
 

Tenders which contain qualifications, or omissions, so as to make 
comparison which other tenders difficult, may be rejected by the 
Owner.  

 6.2 
 

A tenderer may, at the tenderer’s election, submit an alternative 
tender (“Alternative Tender”) which varies the materials, products, 
designs or equipment by the Owner as Approved Equals as the case 
may be, but an Alternative Tender must be in addition to, and not in 
substitution for a tender which conforms to the requirements of 
the Contract Documents. 

  6.3 The only Alternative Tender that the Owner may accept is an 
Alternative Tender submitted by that tenderer whose conforming 
tender, submitted as required by paragraph 6.2 of these 
Instructions to Tenderers, would have been accepted by the Owners 
in the preference to other conforming tenders, if no Alternative 
Tenders had been invited. 

 

7.0 Approved 
Equals 

7.1 
 

Prior to the Tender Closing Time and Date, a tenderer may request 
the Owner to approve materials, products, or equipment (“Approved 
Equal”) to be included in a tender in substitution for items indicated 
in the Contract Documents. 

  7.2 
 

Applications for an Approved Equal must be in writing, and 
supported by appropriate supporting information, data, 
specifications, and documentation. 

  7.3 
 

If the Owner decides in its discretion to accept an Approved Equal, 
then the Owner will issue an addendum to all tenderers. 

  7.4 The Owner is not obligated to review or accept an application for an 
Approved Equal. 
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8.0 Inspection of 
the Place of the 

Work 

8.1 
 

All tenderers, either personally or through a representative, are 
responsible to examine the Place of the Work before submitting a 
tender.  A tenderer has full responsibility to be familiar with and 
make allowance in the tender for all conditions at the Place of the 
Work that might affect the tender, including any information 
regarding subsurface soil conditions made available by the Owner, 
the location of the Work, local conditions, topographical soil 
conditions, weather and access.  Unless otherwise specified in the 
Contract Documents, a tenderer is not required to do subsurface 
investigations.  By submitting a tender, a tenderer represents that 
the tenderer has examined the Place of the Work, or specifically 
elected not to.  No additional payments or time extensions shall be 
claimable or due because of difficulties relating to conditions at the 
Place of the Work which were reasonably foreseeable by a 
contractor qualified to undertake the Work. 

  8.2 Tenderers are referred to GC 11.2.1 regarding Concealed or 
Unknown Conditions. 

 

9.0 Interpretation 
of Contract 
Documents 

9.1 
 

If a tenderer is in doubt as to the correct meaning of any provision 
of the Contract Documents, the tenderer may request clarification as 
instructed in paragraph 1.2 of the Instructions to Tenderers. 

  9.2 
 

If a tenderer discovers any contradictions or inconsistencies in the 
Contract Documents or its provisions, or any discrepancies between 
a provision of the Contract Documents and conditions at the Place of 
the Work as observed in an examination under paragraph 8 of the 
person named in paragraph 1.2 of the Instructions to Tenderers. 

  9.3 If the Owner considers it necessary, the Owner may issue written 
addenda to provide clarification (s) of the Contract Documents. 

  9.4 No oral interpretation or representations from the Owner or any 
representative of the Owner will affect, alter, or amend any 
provision of the Contract Documents. 

 

10.0 Prices 10.1 
 

The Tendered Price will represent the entire cost excluding GST to 
the Owner of the complete Work based on the estimated quantities 
in the Schedule of Quantities and Prices of the Form of Tender.  
Notwithstanding the generalities of the above, tenderers shall 
include in the tendered prices (including unit prices, lump sum 
prices, or other forms of pricing) sufficient amounts to cover: 

10.1.1 the costs of all labour, equipment and material 
included in or required for the Work, including all 
items which, whole not specifically listed in the 
Schedule of Quantities and Prices, are included in the 
Work specifically or by necessary inference from the 
Contract Documents; 
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10.1.2 all assessments payable with respect to labour as 
required by any statutory scheme such as 
unemployment insurance, holiday pay, insurance, 
CPP and all employee benefits and the Workers 
Compensation Act; 

10.1.3 all overhead costs, including head office and on-site 
overhead costs, and all amounts for the Contractor’s 
profit. 

  10.2 The tendered prices and all subcontracts must allow for compliance 
with all applicable laws regarding trade or other qualifications of 
employees performing the Work, and payment of appropriate 
wages for labour included in or required for the Work. 

 

11.0 Taxes 11.1 The tendered prices shall cover all taxes and assessments of any 
kind payable with respect to the Work, but shall not include GST.  
GST shall be listed as a separate line item as required by GC 19.3. 

 

12.0 Amendment of 
Tenders 

12.1 A tenderer may amend or revoke a tender by giving written notice, 
delivered by Email, to the office referred to in paragraph 3.4 of the 
Instructions to Tenderers at any time up until the Tender Closing 
Date and Time.  An amendment or revocation that is received after 
the Tender Closing Date and Time shall not be considered and shall 
not affect a tender as submitted. 

  12.2 An amendment or revocation must be signed by an authorized 
signatory of the tenderer in the same manner as provided by 
paragraph 5.1 of these Instructions to Tenderers. 

  12.3 Any amendment that expressly or by inference discloses the 
tenderer’s Tender Price or other material element of the tender such 
that, in the opinion of the Owner, the confidentiality of the tender is 
breached, will invalidate the entire tender. 

  12.4 An acceptable form of a tender amendment which tenderers may, 
but are not required to, use is as follows: 

“Contract:                    ____________________________________ 
                                       (TITLE OF CONTRACT) 
Reference No.             ____________________________________ 
                                       (OWNER’S CONTRACT REFERENCE NO.) 
TO:                                  ____________________________________ 
                                       (NAME OF OWNER) 
 

We the undersigned wish to amend our tender which we submitted 
for the above Contract by deleting the following tendered prices or 
items from our tender: 

_______________________________________________________________________
_______________________________________________________________________
____________________________________________ 
(TEDNERED PRICES AND/OR TENDER ITEMS IN THE TENDER THAT ARE TO BE AMENDED) 
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and substituting the following revised tendered prices or items: 

_______________________________________________________________________
_______________________________________________________________________
____________________________________________ 
(REVISED TENDERED PRICES OR TENDER ITEMS) 
 
The extensions in our tender should be adjusted accordingly, and 
our Tender Price as set out in Appendix 1 of our submitted Form of 
Tender, and on the Schedule of Quantities and Prices, increased / 
decreased by $______________, excluding GST.  We have not included 
our revised Tender Price in order to preserve the confidentiality of 
our tender. 

Signed and delivered the ___ day of _________________, 20___.” 

 

13.0 Duration of 
Tenders 

13.1 After the Tender Closing Time, a tender shall remain valid and 
irrevocable as set out in paragraph 5.1 of the Form of Tender. 

 

14.0 Qualifications 
of Tenderers 

14.1 By submitting a tender, a tenderer is representing that it has the 
competence, qualifications and relevant experience required to do 
the Work. 

 

15.0 Award 15.1 In exercising its discretion, the Owner will have regard to the 
information provided in the Appendices to the Form of Tender as 
described under IT 5.3 including the proven experience of the 
tenderer, and any listed subcontractors, to do the Work.   

Tenders received will be evaluated to provide the City with greatest 
value based on quality, service, price and experience. Evaluation 
Criteria will include but is not limited to: 

1. Ability to meet specifications and required completion 
date 

2. Contractor’s past experience, references, reputation 
and compliance to specifications 

3. Demonstrated successful experience on similar 
projects and specific equipment installation 

4. Price: purchase price, maintenance costs, availability of 
parts and service, warranty and compatibility with 
existing equipment and/or conditions 

5. Any other criteria, the City deems, at its sole discretion, 
necessary to evaluate Tenders; 

6. Lowest price will not necessarily be accepted. 
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The City may, in its absolute discretion, not award to a Tenderer if 
the Tenderer, or any officer or director of a corporate Tenderer, is 
or has been engaged, either directly or indirectly through another 
corporation or legal entity, in a legal action against the City and its 
elected and appointed officers and employees or any of them in 
relation to: 

a) any other contract or services; or 

b) any matter arising from the City’s exercise of its 
powers, duties or functions under the Local 
Government Act, the Community Charter or any other 
enactments; within five years of this Tender Offer. 

For purposes of this section, the words “legal action” includes, 
without limitation, mediation, arbitration, hearing before an 
administrative tribunal or lawsuit filed in any court. 

Without limiting the City’s sole discretion, in determining whether 
or not to award to a Tenderer pursuant to this clause, the City will 
consider such factors as whether the legal action is likely to affect 
the Tenderer’s ability to work with the City and its employees, 
agents, consultants and representatives or any of them and 
whether the City’s past experience with the Tenderer in the matter 
that resulted in the legal action indicates that the City is likely to 
incur increased staff and legal costs or either of them in the 
administration of this contract if it is awarded to the Tenderer. 

In the event that the lowest total Tender Price by two or more 
Tenderers is the same amount, the City will select a Tenderer with 
an overall satisfactory performance record in having completed 
work on previous relevant projects that are provided as references, 
and on City projects. Information obtained from references will not 
be disclosed or discussed with any Tenderer. If all references are 
equal, selection will be determined by a coin toss in a manner to be 
directed by the City. 

Where only one Tender is received the City may reject such and re-
tender on a selected basis. 

  15.2 The Owner will notify the successful tenderer in writing. 

  15.3 If there are any discrepancies in the Schedule of Quantities and 
Prices between the unit prices and the extended totals then the unit 
prices shall be deemed correct, and corresponding corrections 
shall be made to the extended totals.  If a unit price or extended 
total has been omitted, the following shall apply: 

a) If a unit price is given but the corresponding extended total 
has been omitted, then the extended total shall be 
calculated from unit price and the estimated quantity, and 
inserted as the extended total; 
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b) If an extended total is given but the corresponding unit 
price has been omitted, then the unit price shall be 
calculated from the extended total and estimated quantity, 
and inserted as the unit price; 

c) If both the unit price and the corresponding extended total 
for a tender item have been omitted, then the following 
test shall be applied to determine whether the tender shall 
be rejected as incomplete: 

(i) the highest of the unit prices tendered by other 
tenderers for that tender item shall be used as 
the test unit price, and the corresponding test 
extended total shall be calculated from the test 
unit price and the estimated quantity; 

(ii) if the test extended total for the tender item 
exceeds 1% of the revised total Tender Price, 
including the test extended total, or if the 
revised total Tender Price, including the test 
extended total, alters the ranking of the 
tenderers according to the lowest Tender Price, 
then the omitted unit price for that tender item 
is deemed to materially affect the Tender Price 
relative to other tenders and the tender shall be 
rejected; 

(iii) if the tender is not rejected under subparagraph 
(ii) of this IT 15.3 (c), then the unit price and the 
extended total for that tender item shall both be 
deemed to be, and the costs for that tender item 
shall be zero deemed to be included in other 
tender items prices; 

d) In no event shall page totals in the Schedule of Quantities 
and Prices or the total Tender Price be used to calculate 
missing extended totals or unit prices. 
 

16.0 Subcontractors 16.1 The Owner reserves the right to object to any of the subcontractors 
listed in a tender.  If the Owner objects to any of the 
subcontractor(s) then the Owner will permit a tenderer to, within 5 
days, propose a substitute subcontractor(s) acceptable to the 
Owner provided that there is not resulting adjustment in the Tender 
Price or the completion date set out in paragraph 2.2 of the Form of 
Tender.  A tenderer will not be required to make such substitution 
and, if the Owner objects to a listed Subcontractor(s), the tenderer 
may, rather than propose a substitute subcontractor(s), consider its 
tender rejected by the Owner and by written notice withdraw it 
tender.  The Owner shall, in the event, return the tenderer’s bid 
security. 
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17.0 Optional Work 17.1 If the Schedule of Quantities and Prices includes any tender prices for 
Optional or Provisional Work, as defined in GC 7.4.1, the tenderers 
must complete all the unit prices for such Optional or Provisional 
Work. Such tender prices shall not include any general overhead 
costs, or other costs, or profit, not directly related to the Optional or 
Provisional Work.   

  17.2 Notwithstanding that the Owner may elect not to proceed with the 
Optional or Provisional Work, the tender prices for any Optional or 
Provisional Work, including the extended totals for Optional or 
Provisional Work unit prices, shall be included in the Tender Price for 
the purpose of any price comparisons between tenders. 
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Form of Tender  
Tender No.  97424 

 

Harbour Chines Area Utility Replacements 
 

Summary 
 

Name of Contractor:  

  

Tender Price (exclude GST): $ 

 (FROM APPENDIX 1 OF FORM OF TENDER) 
 

  
  

Tender submitted must be accompanied by a copy of the original 10% Bid Bond and 
will be received 

 
On or before 2:00 pm (local time)   

Wednesday, March 25, 2026 
 

Instructions for Tender Submission 
 

Tender submissions are to be consolidated into one (1) .pdf file and uploaded electronically 
through QFile, the City’s file transfer service accessed at website:  qfile.coquitlam.ca/bid 
 
1. In the “Subject Field” enter:  Tender Number and Name 
2. Add consolidated Tender file in PDF format, and Appendix 1 in XLS format, and Send 

(ensure your web browser remains open until you receive 2 emails from Qfile to confirm upload 
is complete and was sent to the correct email address: bid@coquitlam.ca ) 

 
Tenderers are responsible to allow ample time to complete the Tender submission process. If 
assistance is required, phone 604-927-3037. 
 
 

 THE CITY OF COQUITLAM 

March 2026 
3000 Guildford Way 

Coquitlam, B.C.  V3B 7N2 

http://qfile.coquitlam.ca/bid
mailto:bid@coquitlam.ca
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( FOR USE WHEN UNIT PRICES FORM THE BASIS OF PAYMENT - TO BE USED ONLY WITH THE GENERAL CONDITIONS 
AND OTHER STANDARD DOCUMENTS OF THE UNIT PRICE MASTER MUNICIPAL CONSTRUCTION DOCUMENTS. ) 

 
Contract Name: Harbour Chines Area Utility Replacements 
Reference No.: 97424 

 
TO OWNER: 
 

1 WE, THE UNDERSIGNED: 
 
1.1 have received and carefully reviewed all of the Contract Documents, including the 

Instructions to Tenderers, the City of Coquitlam Supplementary General Conditions, 
the City of Coquitlam Supplementary Contract Specifications, the specified edition of 
the “Master Municipal Construction Documents – General Conditions, Specifications 
and Standard Detail Drawings” and the following Addenda: 

 
 ________________________________________________ 
 ________________________________________________ 
 ________________________________________________; 
              ( ADDENDA, IF ANY ) 

 1.2 shall fully disclose any actual or potential conflicts of interest and existing business 
relationships we may have with the City, their elected or appointed officials or 
employees: 

________________________________________________ 

1.3 have full knowledge of the Place of the Work, and the Work required; and 

 1.4 have complied with the Instructions to Tenderers; and 
 

2 ACCORDINGLY WE HEREBY OFFER: 
 
2.1 to perform and complete all of the Work and to provide all the labour, equipment and 

material all as set out in the Contract Documents, in strict compliance with the Contract 
Documents; and 

 2.2 to achieve Substantial Performance of the Work on or before August 31, 2026; and 

 2.3 to do the Work for the price, which is the sum of the products of the actual quantities 
incorporated into the Work and the appropriate unit prices set out in Appendix 1, the 
"Schedule of Quantities and Prices",  plus any lump sums or specific prices and 
adjustment amounts as provided by the Contract Documents. For the purposes of 
tender comparison, our offer is to complete the Work for the "Tender Price" as set out 
on Appendix 1 of this Form of Tender. Our Tender Price is based on the estimated 
quantities listed in the Schedule of Quantities and Prices, and excludes GST. 
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3 WE CONFIRM: 
 
3.1 that we understand and agree that the quantities as listed in the Schedule of 

Quantities and Prices are estimated, and that the actual quantities will vary. 
 
3.2 that we understand and agree  that the owner is in no way obliged to accept this 

Tender. 
 

4 WE CONFIRM: 
 
4.1 that the following Appendices are attached to and form a part of this tender: 
 

  4.1.1 the Appendices as required by paragraph 5.3 of the Instructions to Tenderers 
- Part II; and 

  4.1.2 the Bid Security as required by paragraph 5.2 of the Instructions to Tenderers - 
Part II. 

  4.1.3 the Certificate of Compliance on the form provided in Appendix 7 of this Form 
of Tender. 
 

5 WE AGREE: 
 
5.1 that this tender will be irrevocable and open for acceptance by the Owner for a period 

of 60 calendar days from the day following the Tender Closing Date and Time, even if 
the tender of another Tenderer is accepted by the Owner. If within this period the 
Owner delivers a written notice ("Notice of Award") by which the Owner accepts our 
tender we will: 

  5.1.1 within 15 Days of receipt of the written Notice of Award deliver to the Owner: 

 a) a Performance Bond and a Labour and Material Payment Bond, each in 
the amount of 50% of the Contract Price, issued by a surety licensed to 
carry on the business of suretyship in the province of British Columbia, 
and in a form acceptable to the Owner; 

 b) a "clearance letter" indicating that the Tenderer is in WCB compliance; 
and 

 c) a copy of the insurance policies as specified in SGC Section 24 indicating 
that all such insurance coverage is in place and; 

 d) a letter confirming the Contractor as “Prime Contractor” for the Contract 
as specified in SGC Section 21.2.1. 

 5.1.2 within 2 Days of receipt of written "Notice to Proceed", or such longer time as 
may be otherwise specified in the Notice to Proceed, commence the Work; and 

 5.1.3 sign the Contract Documents as required by GC 2.1. 
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6 WE AGREE: 
 
6.1 that, if we receive written Notice of Award of this Contract and, contrary to paragraph 5 

of this Form of Tender, we: 

 6.1.1 fail or refuse to deliver the documents as specified by paragraph 5.1.1 of this 
Form of Tender; or 

 6.1.2 fail or refuse to commence the Work as required by the Notice to Proceed,  
 
then such failure or refusal will be deemed to be a refusal by us to enter into the 
Contract and the Owner may, on written notice to us, award the Contract to another 
party.  We further agree that, as full compensation on account of damages suffered by 
the Owner because of such failure or refusal, the Bid Security shall be forfeited to the 
Owner, in an amount equal to the lesser of: 

  6.1.3 the face value of the Bid Security; and 

 6.1.4 the amount by which our Tender Price is less than the amount for which the 
Owner contracts with another party to perform the Work. 

 
7 OUR ADDRESS is as follows: 
 __________________________________________________________________________________________________

__________________________________________________________________________________________________

__________________________________________________________________________________________________ 

Phone:     ________ - ________ - ___________ 

Email:    _____________________________ 

Attention:  _____________________________ 

 This Tender is executed this______day of____________, 20_____. 

 Contractor: 
 
______________________________________________________ 
(FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL) 
 
______________________________________________________ 
(AUTHORIZED SIGNATORY) 
 
_______________________________________________ 
(AUTHORIZED SIGNATORY) 
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8 WE CONFIRM: 
 
8.1 our Goods and Services Tax (GST) registration status is as follows: 

 8.1.1 for information purposes, our GST Registration Number is: 
 

 _____________________________________________ 
 (GST REGISTRATION NUMBER) 
 

 or; 

  8.1.2 by signature hereunder, we certify we are not required to provide a 
registration number: 
 

  
 _____________________________________________ 
 (AUTHORIZED SIGNATORY) 

 
 

  _____________________________________________ 
 (AUTHORIZED SIGNATORY) 
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ITEM 
NO.

MMCD Ref. / 
(Supp. Specs)

DESCRIPTION UNIT QTY UNIT PRICE
 EXTENDED 
AMOUNT

1.00 01 55 00S TRAFFIC CONTROL, VEHICLE ACCESS AND PARKING
1.01 (1.5.1)
2.00 01 57 01S ENVIRONMENTAL PROTECTION
2.01 (1.6.1)

CHARTER HILL PLACE
3.00 01 58 01S PROJECT IDENTIFICATION
3.01 ( 1.3.1 ) ea. 1
4.00 03 30 20S CONCRETE WALKS, CURBS AND GUTTERS

4.01 (1.4.5) sq.m 250

4.02 (1.4.5) sq.m 160

5.00 31 23 01S EXCAVATING, TRENCHING AND BACKFILLING
5.01 1.10.3 cu.m 10
5.02 (1.10.9) tonne 100
6.00 33 40 01S STORM SEWERS
6.01 (1.6.2) lin.m 90
6.02 (1.6.2) lin.m 85
6.03 (1.6.3) lin.m 4
6.04 (1.6.3.1) ea. 2
6.05 (1.6.9) ea. 1
7.00 33 40 01S MANHOLES AND CATCHBASINS
7.01 (1.5.1.1) each 3
7.02 (1.5.4.1) each 1
7.03 (1.5.4.2) Plug East Inlet at Existing Manhole near 1340 Charter Hill Drive each 1

7.04 (1.5.4.2)
Plug East and West Inlet at Existing Manhole near 2619 Charter Hill Place incl. 
Rebenching

each 1

7.05 (1.5.7) each 1

WILLOW WAY
8.00 01 58 01S PROJECT IDENTIFICATION
8.01 ( 1.3.1 ) ea. 2
9.00 03 30 20S CONCRETE WALKS, CURBS AND GUTTERS

9.01 (1.4.5) sq.m 90

10.00 31 11 01S SHRUB AND TREE PRESERVATION
10.01 (1.3.2) Hydro Excavation 
11.00 31 23 01S EXCAVATING, TRENCHING AND BACKFILLING
11.01 1.10.3 cu.m 20
11.02 (1.10.9) tonne 200
12.00 33 30 01S SANITARY SEWERS
12.01 (1.6.2) lin.m 35
12.02 (1.6.2) lin.m 195
12.03 (1.6.3) ea. 10
12.04 (1.6.3.1) ea. 1
12.05 (1.6.7) ea. 2
13.00 33 40 01S STORM SEWERS
13.01 (1.6.2) lin.m 45
13.02 (1.6.3) ea. I
13.03 (1.6.3.1) each 3
13.04 (1.6.5) Catchbasin or Lawn Basin Lead (200mm) ea. 4
14.00 33 40 01S MANHOLES AND CATCHBASINS
14.01 (1.5.1.1) ea. 4
14.02 (1.5.1.1) ea. 1
14.03 (1.5.1.1) ea. 1
14.04 (1.5.2) ea. 2

1200mm Storm Manhole c/w Metal Frame, Cover and Vertical Risers 

Remove and Replace Concrete Sidewalk (100mm thick) - Broom Finished - c/q 100mm granular 
base

Over Excavation - Provisional

Storm Main - Supply and Installation of 250mm PVC

1200mm Overbuild Storm Manhole c/w Metal Frame, Cover and Vertical Risers per Contract 
Drawings

Sanitary Main - Supply and Installation of 150mm PVC 

1050mm Storm Manhole c/w Metal Frame, Cover and Vertical Risers

Lawn Basin, 600mm (MMCD S12 Type II) including Grading as per the Contract Drawings

Transfer Existing Storm Service Connection or Catchbasin Lead to Main 

150mm PVC SDR28 Service Connection 
Transfer Existing Sanitary Service Connection to Main

Allowance $10,000.00

Imported Trench Backfill - Provisional

Sanitary Main - Supply and Installation of 200mm PVC 

Tie-in Existing Sanitary main 

1050mm Sanitary Manhole c/w Metal Frame, Cover and Vertical Risers

Storm Main - Supply and Installation of 300mm PVC 
150mm PVC SDR28 Service Connection 

(All Tender and Contract Prices shall NOT include GST. GST will apply upon payment)

Incidental to Contract

Incidental to Contract

Remove and Replace Concrete Driveway (190mm thick) - Broom Finished- c/w 100mm granular 
base

ESC supply & installation, maintenance and removal

Construction Zone Information Signs

Transfer Existing Catchbasin Lead to Main
Tie-in Existing Storm main

 APPENDIX 1
FORM OF TENDER

(Should there be any discrepancy in the information provided, the City’s original file copy shall prevail)

Contract 97424

Traffic Control and Management

SCHEDULE OF QUANTITIES AND PRICES

Harbour Chines Area Utility Replacements

(see paragraph 5.3.1 of the Instruction to Tenderers)

Abandon Existing Sanitary Manhole

Construction Zone Information Signs

Remove and Replace Concrete Driveway (190mm thick) - Broom Finished- c/w 100mm granular 
base

Over Excavation - Provisional

1050mm Storm Manhole c/w Metal Frame, Cover and Vertical Risers

Imported Trench Backfill - Provisional

Storm Main - Supply and Installation of 200mm PVC

Catchbasin Lead - 150mm PVC SDR28 Service Connection
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ITEM 
NO.

MMCD Ref. / 
(Supp. Specs)

DESCRIPTION UNIT QTY UNIT PRICE
 EXTENDED 
AMOUNT

CRESTWOOD DRIVE
15.00 01 58 01S PROJECT IDENTIFICATION
15.01 ( 1.3.1 ) ea. 2
16.00 03 30 20S CONCRETE WALKS, CURBS AND GUTTERS

16.01 (1.4.5) sq.m 55

17.00 31 11 41S SHRUB AND TREE PRESERVATION
17.01 (1.3.2) Hydro Excavation 
18.00 31 23 01S EXCAVATING, TRENCHING AND BACKFILLING
18.01 1.10.3 cu.m 40
18.02 (1.10.9) tonne 210
19.00 32 14 01S UNIT PAVING
19.01 (1.6.4) sq.m 30
20.00 33 40 01S STORM SEWERS
20.01 (1.6.2) lin.m 270
20.02 (1.6.3) ea. 13
20.03 (1.6.3.1) ea. 20
20.04 (1.6.9) ea. 3
21.00 33 40 01S MANHOLES AND CATCHBASINS
21.01 (1.5.1.1) each 4
21.02 1.5.1.5 each 1

Total Tendered Price (exclude GST):

(Transfer the amount to Form of Tender Summary Page 1)

Name of Contractor:

Construction Zone Information Signs

Over Excavation - Provisional

150mm PVC SDR28 Service Connection

Remove and Replace Concrete Driveway (190mm thick) - Broom Finished- c/w 100mm granular 
base

1050mm Storm Manhole c/w Metal Frame, Cover and Vertical Risers

Tie-in Existing Storm main
Transfer Existing Storm Service Connection or Catchbasin Lead to Main

Imported Trench Backfill - Provisional

Storm Main - Supply and Installation of 200mm PVC

Remove and Reinstate Existing Pavers - Provisional

Allowance $10,000.00

Outside Ramp as per MMCD S3
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APPENDIX 2 
 

FORM OF TENDER 
 

Contract 97424 
Harbour Chines Area Utility Replacements 

 
PRELIMINARY CONSTRUCTION SCHEDULE 

(See paragraph 5.3.2 of the Instructions to Tenderers) 
 

INDICATE SCHEDULE WITH BAR CHART WITH CONSTRUCTION DURATIONS 
 

CONSTRUCTION 
ACTIVITY APRIL MAY JUNE JULY AUG 

3 4 1 2 3 4 1 2 3 4 1 2 3 4 1 2 3 4 

                                      

                                      

                                      

                                      

                                      

                                      

                                      

                                      

                                      

                                      
 

 
Substantial Completion Date: August 31, 2026 
 
 
Proposed Disposal Site:   
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APPENDIX 3 
 

FORM OF TENDER 
 

Contract 97424 
Harbour Chines Area Utility Replacements 

 
EXPERIENCE OF SUPERINTENDENT 

(See paragraph 5.3.3 of the Instructions to Tenderers) 
 
Proposed Project Superintendent      ______________________________________________ 
 
List of Project Experience 
 

PROJECT:  Dates:  

Work Description:  
Responsibility:  

Owner/Reference:  Phone No.:  

 
 

PROJECT:  Dates:  

Work Description:  
Responsibility:  

Owner/Reference:  Phone No.:  

 
 

PROJECT:  Dates:  

Work Description:  
Responsibility:  

Owner/Reference:  Phone No.:  
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APPENDIX 4 
 

FORM OF TENDER 
 

Contract 97424 
Harbour Chines Area Utility Replacements 

 
CONTRACTOR’S COMPARABLE WORK EXPERIENCE 
(See paragraph 5.3.4 of the Instructions to Tenderers) 

 

PROJECT:  VALUE ($):  

OWNER:  Phone No.:  

Work 
Description: 

 

 
 

PROJECT:  VALUE ($):  

OWNER:  Phone No.:  

Work 
Description: 

 

 
 

PROJECT:  VALUE ($):  

OWNER:  Phone No.:  

Work 
Description: 

 

 
 

PROJECT:  VALUE ($):  

OWNER:  Phone No.:  

Work 
Description: 
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APPENDIX 5 
 

FORM OF TENDER 
 

Contract 97424 
Harbour Chines Area Utility Replacements 

 
SUBCONTRACTORS 

(See paragraph 5.3.5 of the Instructions to Tenderers) 
 

Trade:  Tender 
Item: 

 

Work Description:    

Subcontractor:  Phone No.:  

 
 

Trade:  Tender 
Item: 

 

Work Description:    

Subcontractor:  Phone No.:  

 
 

Trade:  Tender 
Item: 

 

Work Description:    

Subcontractor:  Phone No.:  

 
 

Trade:  Tender 
Item: 

 

Work Description:    

Subcontractor:  Phone No.:  

 
 

Trade:  Tender 
Item: 

 

Work Description:    

Subcontractor:  Phone No:  
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APPENDIX 6 
 

FORM OF TENDER 
 

Contract 97424 
Harbour Chines Area Utility Replacements 

 
Bid Bond  

NO. __________ $  ___ 
 

KNOW ALL MEN BY THESE PRESENTS THAT 
 
   

As Principal, hereinafter called the Principal, and 
 
   

As Surety, hereinafter called the Surety, are held and firmly bound unto 
 
   

As Obligee, hereinafter called the Obligee, in the amount of 
 
   Dollars ($ ) lawful money of 
Canada, for the payment of which sum, well and truly to be made, the Principal and the Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 
 
WHEREAS, the Principal has submitted a written Tender to the Obligee, dated the   day of 
_____________________, 2026, for Contract   . 
 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the aforesaid Principal shall have the 
Tender accepted within sixty (60) days from the Closing Date of Tender and the said Principal will, within the 
time required, enter into a formal contract and give good and sufficient bonds to secure the performance of 
the terms and conditions of the Contract, then this obligation shall be null and void;  otherwise the Principal 
and Surety will pay unto the Obligee the difference in money between the amount of the bid of the said 
Principal and the amount for which the Obligee legally contracts with another party to perform the work if the 
latter amount be in excess of the former. 
 
The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 
 
Any suit under this Bond must be instituted before the expiration of six (6) months from the date of this Bond. 
 
IN TESTIMONY WHEREOF, the Principal has hereto set its hand and affixed its seal, and the Surety has caused 
these presents to be sealed with its corporate seal duly attested by the signature of its Attorney-In-Fact,  
this   day of  , 2026. 
 
SIGNED, SEALED AND DELIVERED 
In the presence of: 
 )   
 ) PRINCIPAL 
 ) 
 )   
  ) SURETY 
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APPENDIX 7 
 

FORM OF TENDER 
 

Contract 97424 
Harbour Chines Area Utility Replacements 

 
CERTIFICATE OF COMPLIANCE for CONTRACT INSURANCE 

 
 
This is provided for information to certify that the Tenderer does hereby undertake and agree to 
supply to the City of Coquitlam, upon award, contract insurance listed below for the project 
requirements indicated: 
 
Contract Number: 97424 
 

Contract Name: Harbour Chines Area Utility Replacements 
 

Description of Work:  
 

• Replacement of approximately 35m of sanitary main with 150mm PVC and 
195m with 200mm PVC; 

• Replacement of approximately 360m of storm main with 200mm PVC, 85m with 
250mm PVC and 45m with 300mm PVC;   

• Storm and sanitary service replacements or transfers; and 
• Other miscellaneous and incidental work as contained in the Contract 

Documents. 
 

 Commercial General Liability: $5,000,000 limit 
 

 Special Coverage Required: YES      NO Special Coverage Description 
( )   ( X ) Shoring and Underpinning Hazard 
( )   ( X ) Pile Driving and Vibrations 
( )   ( X )Excavation Hazard  
( )   ( X ) Demolition 
( )   ( X ) Blasting 

 
We also certify that the insurance coverage will meet the requirements of the Supplementary General 
Conditions Section 24 – Insurance, included as part of the Contract Documents, and that the proof of 
insurance will be provided on the City of Coquitlam Certificate of Insurance form, without 
amendments, except for the exclusions noted above. 
 
 _________    _______ 
Name of Tenderer (printed)   Authorized Signature 
 
  
Date  
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AGREEMENT 
 

Between Owner and Contractor 
 
( FOR USE WHEN UNIT PRICES FORM THE BASIS OF PAYMENT - TO BE USED ONLY WITH THE 
GENERAL CONDITIONS AND OTHER STANDARD DOCUMENTS OF THE UNIT PRICE MASTER 
MUNICIPAL CONSTRUCTION DOCUMENTS. ) 
 
 
THIS AGREEMENT made in duplicate this ____ day of _____________ 2026. 
 
Contract: Harbour Chines Area Utility Replacements 
 
Reference No. 97424 
 
BETWEEN: 
 

The City of Coquitlam 
3000 Guildford Way 
Coquitlam, B.C.  V3B 7N2 
 
(the "Owner") 

 
AND: 
 
 
 
 
 

(the "Contractor") 
 
The Owner and the Contractor agree as follows: 
 
1 THE WORK - START/COMPLETION DATES 
 
1.1 The Contractor will perform all Work and provide all labour, equipment and material and do all 

things strictly as required by the Contract Documents. 
 
1.2 The Contractor will commence the Work in accordance with the Notice to Proceed. The 

Contractor will proceed with the Work diligently, will perform the Work generally in accordance 
with the construction schedules as required by the Contract Documents and will achieve 
Substantial Performance of the Work on or before August 31, 2026, subject to the provisions of 
the Contract Documents for adjustments to the Contract Time. 

 
1.3 Time shall be the essence of the Contract.  
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2 CONTRACT DOCUMENTS 
 
2.1 The “Contract Documents” consist of the documents listed or referred to in Schedule 1, entitled 

“Schedule of Contract Documents”, which is attached and forms a part of this Agreement, and 
includes any and all additional and amending documents issued in accordance with the provisions 
of the Contract Documents. All of the Contract Documents shall constitute the entire Contract between 
the Owner and the Contractor. 

 
2.2 The Contract supersedes all prior negotiations, representations or agreements, whether written or 

oral, and the Contract may be amended only in strict accordance with the provisions of the Contract 
Documents. 

 
3 CONTRACT PRICE 
 
3.1 The price for the Work (“Contract Price”) shall be the sum in Canadian dollars of the following: 
 
 a ) the product of the actual quantities of the items of Work listed in the Schedule of Quantities 

and Prices which are incorporated into or made necessary by the Work and the unit prices 
listed in the Schedule of Quantities and Prices; plus 

 
 b ) all lump sums, if any, as listed in the Schedule of Quantities and Prices, for items relating to 

or incorporated into the Work; plus 
 
 c ) any adjustments, including any payments owing on account of Changes and agreed to 

Extra Work, approved in accordance with the provisions of the Contract Documents. 
 
3.2 The Contract Price shall be the entire compensation owing to the Contractor for the Work and this 

compensation shall cover and include all profit and all costs of supervision, labour, material, 
equipment, overhead, financing, and all other costs and expenses whatsoever incurred in 
performing the Work. 

 
4 PAYMENT 
 
4.1 Subject to applicable legislation and the provisions of the Contract Documents, the Owner shall 

make payments to the Contractor. 
 
4.2 If the Owner fails to make payments to the Contractor as they become due in accordance with the 

terms of the Contract Documents then interest calculated at 2% per annum over the prime 
commercial lending rate of the Royal Bank of Canada on such unpaid amounts shall also become 
due and payable until payment. Such interest shall be calculated and added to any unpaid 
amounts monthly. 

 
5 RIGHTS AND REMEDIES 
 
5.1 The duties and obligations imposed by the Contract Documents and the rights and remedies 

available hereunder shall be in addition to and not a limitation of any duties, obligations, rights 
and remedies otherwise imposed or available by law. 
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5.2 Except as specifically set out in the Contract Documents, no action or failure to act by the Owner, 
Contract Administrator or Contractor shall constitute a waiver of any of the parties’ rights or duties 
afforded under the Contract, nor shall any such action or failure to act constitute an approval of or 
acquiescence in any breach under the Contract. 

 
6 NOTICES 
 
6.1 Communications among the Owner, the Contract Administrator and the Contractor, including 

all written notices required by the Contract Documents, may be delivered by email, or by hand, 
or by pre-paid registered mail to the addresses as set out below: 

 
The Owner: The Contractor: 
  

The City of Coquitlam 
3000 Guildford Way 
Coquitlam, B.C.  V3B 7N2 

 

  
Tel: 604-927-3500 Tel: 

 Email: 
 Attention: 

 
The Contract Administrator: 
 

The City of Coquitlam 
3000 Guildford Way 
Coquitlam, B.C.  V3B 7N2 

 
Tel:  
Email: 
Attention:   

 
6.2 A communication or notice that is addressed as above shall be considered to have been 
 received: 
 
 a ) immediately upon delivery, if delivered by hand; or 
 b ) immediately upon transmission if sent or received by email; or 
 c )  after 5 days from date of posting if sent by registered mail. 
 
6.3 The Owner or the Contractor may, at any time, change its address for notice by giving written 

notice to the other at the address then applicable. Similarly if the Contract Administrator 
changes its address for notice then the Owner will give or cause to be given written notice to 
the Contractor. 

 
7 GENERAL 
 
7.1 This Contract shall be construed according to the laws of British Columbia. 
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7.2 The Contractor shall not, without the express written consent of the Owner, assign this 
Contract, or any portion of this Contract. 

 
7.3 The headings included in the Contract Documents are for convenience only and do not form 

part of this Contract and will not be used to interpret, define or limit the scope or intent of this 
Contract or any of the provisions of the Contract Documents. 

 
7.4 A word in the Contract Documents in the singular includes the plural and, in each case, vice 

versa. 
 
7.5 This agreement shall enure to the benefit of and be binding upon the parties and their 

successors, executors, administrators and assigns 
 
IN WITNESS WHEREOF the parties hereto have executed this Agreement the day and year first written 
above. 
 
Contractor: 
 
 
_____________________________________________ 
(FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL) 
 
_____________________________________________ 
(AUTHORIZED SIGNATORY) 
 
_____________________________________________ 
(AUTHORIZED SIGNATORY AND POSITION - PRINT) 
 
Owner: 
 
The City of Coquitlam   
 
 
_____________________________________________ 
Edwin Dela Rosa, AScT 
(MANAGER, CAPITAL PROJECTS AND INSPECTIONS) 
Representative as Per G.C. 17 

 
________________________________________ 
Chad Braley, AScT 
(SENIOR MANAGER, DESIGN AND CONSTRUCTION) 
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Harbour Chines Area Utility Replacements 

 
Reference No: 97424 

 
Schedule 1 

 
Schedule of Contract Documents 

 
(INCLUDE IN LIST ALL DOCUMENTS INCLUDING, IF ANY, SUPPLEMENTARY GENERAL CONDITIONS, 
SUPPLEMENTARY SPECIFICATIONS, SUPPLEMENTARY STANDARD DETAIL DRAWINGS) 
 
 
The following is an exact and complete list of the Contract Documents, as referred to in Article 2.1 of 
the Agreement. 
 
NOTE: The documents noted with “*” are contained in the “Master Municipal Construction 
Documents – General Conditions, Specifications and Standard Detail Drawings”, edition dated 2009. 
All sections of this publication are included in the Contract Documents. 
 
 

1. Agreement, including all Schedules; 
2. The following Addenda:  

• As issued 
3. Supplementary General Conditions, if any; 
4. General Conditions*; 
5. Supplementary Specifications, if any; 
6. Detail Specifications, if any; 
7. Specifications*; 
8. Supplementary Detail Drawings, if any; 
9. Standard Detail Drawings*; 
10. Executed Form of Tender, including all Appendices; 
11. Drawings listed in Schedule 2 to the Agreement –“List of Drawings”, if any;  
12. Instructions to Tenderers; 
13. COQUITLAM “Supplementary Specifications Master Municipal Construction Documents” 

March 2022 
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Harbour Chines Area Utility Replacements 
 

Reference No: 97424 
 

Schedule 2 
 

LIST OF DRAWINGS 
 
(Complete Listing of All Drawings, Plans and Sketches That Are Part of the Contract Documents) 
 

Bound in this Document: 
 
Appendix A: Traffic Management Detail Specifications 
 
Appendix B: Archaeological Chance Find Procedures 
 
Appendix C: As-built Records 

 
Appendix D: Standard Detail Drawings 

 
Bound Separately: Contract Drawings 
 

TITLE SHEET 
NO. 

REVISION 
NO. DATE 

STORM SEWER – CHARTER HILL PLACE 6 of 6 0 2026.02.20 
COVER 00 of 04 0 2026.02.26 
SITE PLAN 01 of 04 0 2026.02.26 
STORM SEWER – WILLOW WAY – STA. 1+020 TO STA. 1+263 02 of 04 0 2026.02.26 
SANITARY SEWER – ROW BETWEEN WILLOW WAY AND SUMMIT 
DRIVE – STA. 2+020 TO STA. 2+286 

03 of 04 0 2026.02.26 

STORM SEWER – CRESTWOOD DRIVE – STA. 4+027 TO STA. 4+287 04 of 04 0 2026.02.26 
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SUPPLEMENTARY GENERAL CONDITIONS 
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 2.2 Interpretation .................................................................................................................. SGC 3 
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 4.16 Notice of Disruption ....................................................................................................... SGC 7 
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 13.9 Liquidated Damages for Late Completion .................................................................. SGC 9 
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 18.1 Preparation of Payment Certificate ...........................................................................SGC 10 
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Section 21:  WORKERS COMPENSATION REGULATIONS .......................................................... SGC 12  
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Section 24:  INSURANCE .................................................................................................... SGC 12 to 17 
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 24.3  Physical Loss or Damage with Respect to New Buildings under  
  Construction and/or Major Additions to Existing Structures .................................SGC 14 
 24.4  Additional Insured ........................................................................................................SGC 17 
 
Section 25:  MAINTENANCE PERIOD ..........................................................................................SGC 17 
 25.1  Correction of Defects ...................................................................................................SGC 17 
 
Section 27:  CONTRACTOR PERFORMANCE EVALUATION ........................................................SGC 18 
 
APPENDICES ............................................................................................................  SGC 19 to SGC 25 
 
 Appendix I Performance Bond ................................................................................ SGC 19 to 20 
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1.0 DEFINITIONS 
 

  

1.1 Abnormal Weather 1.1.1 (Replace clause 1.1.1 as follows): 
Abnormal Weather” means temperature, precipitation, 
wind or other weather conditions in which the monthly 
average, differs from the statistical average for that 
condition in that period by more than one standard 
deviation, calculated based on data available from 
Environment Canada. Coquitlam’s Burke Mountain Rain 
Gauge will be used to compare the rainfall summary versus 
the available data from Environment Canada. 
City of Coquitlam Rainfall 
 

2.0 DOCUMENTS 
 

  

2.2 Interpretation 2.2.4 (1) (Replace clause 2.2.4 (1) as follows): 
The Contract Documents shall govern and take 
precedence in the following order as listed in Schedule 1 of 
the Agreement, taking precedence over all Contract 
Documents. 
 

4.0 CONTRACTOR 
 

  

4.1 Control of the 
Work 

4.1.1 (Add to clause 4.1.1 as follows): 
The Contractor is responsible for all survey layout for the 
construction of the Work to the design specifications and/or 
elevations as shown on the contract drawings or as 
amended on site by the Contract Administrator, unless 
otherwise described in the Contract Document. 
 

   4.1.2 (Add to clause 4.1.2 as follows): 
The Contractor shall not deposit any material upon any 
street, sidewalk, boulevard or other property, without the 
Contract Administrator’s or the Owner’s permission, nor 
shall they allow the same to remain longer than necessary.  
All surplus spoil and rubbish and other waste material shall 
be removed from the site so that the area of work is cleaned 
up and restored to as clean a condition as it was before the 
Contract started, within four days of the Contract 
Administrator’s written request to do so, failing which the 
Owner may carry out the work or have the work carried out 
by others and recover the costs from the Contractor or may 
deduct the cost from any monies due or that may become 
due to the Contractor. 

    
  4.1.3 (Add new clause 4.1.3 as follows): 

Work can be performed during the normal weekday 
working hours of 0700h to 1900h, unless specified 
otherwise in Supplementary Specifications - Appendix A: 

http://www.flowworks.com/network/hmiscreens/coquitlam/coquitlamrain.aspx
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Traffic Management Detail Specifications. Written 
permission from the Contract Administrator will be 
required for any works to be performed outside of the 
normal working days of Monday to Friday.  
 
No Sunday work will be permitted, except in case of 
emergency and then only with the written permission of the 
Contract Administrator and to such extent as he deems 
necessary. 
 
In case the Contractor decides to work on a day which is a 
Statutory Holiday, they shall provide the Contract 
Administrator in writing at least (4) days in advance of such 
holiday, stating those places where said work is to be 
conducted.  In case the Contractor fails to give such notice 
in advance of any Statutory Holiday, no work within the 
terms of the contract shall be done on such holiday.  
 

The cost of inspections on a Sunday or on a Statutory 
Holiday by City staff/s will be at Contractor’s expense. 

    
4.2 Safety 4.2.2 (Add new clause 4.2.2 as follows): 

In an emergency, gas pipeline rupture or leak, Contact 
FortisBC’s 24 Hour Emergency Line (1-800-663-9911) and 
Coquitlam Fire (911) immediately and then City of Coquitlam’s 
Utility Control Centre (604-927-6287). 

    
4.3 Protection of 

Work, Property 
and the Public 

4.3.1 (Replace clause 4.3.1 as follows): 
In performing the Work, the Contractor shall protect the 
Work and the Owner’s property and other person’s property 
from damage.  The Contractor shall at the Contractor’s own 
expense make good any such damage which arises as the 
result of the Contractor’s operations. If the Contractor 
causes damage to private property, the Contactor must 
obtain a written release from the owner of the damaged 
property. 
 

  4.3.5.1 (Add clause 4.3.5.1 as follows): 
The Contractor shall notify the Contract Administrator 
immediately if damage occurs to any City or third party 
utility or structure. 

    
  4.3.7 (Add new clause 4.3.7 as follows): 

Any lands other than those upon which the work is to be 
performed, which may be required for temporary facilities, 
storage purposes or access to the work site, other than 
those provided by the Owner, shall be provided by the 
Contractor at their own cost, with no liability to the Owner. 
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4.6 Construction 
Schedule 

4.6.1 (Replace clause 4.6.1 as follows): 
The Contractor shall within the time set out in the Form of 
Tender prepare and submit to the Contract Administrator 
for their approval a construction schedule (the Baseline 
Construction Schedule) indicating the planned start and 
completion dates of major activities of the Work.  The 
Baseline Construction Schedule shall be in more detail than 
the Preliminary Construction Schedule and shall indicate 
completion of the Work in compliance with any specified 
Milestone Dates, including Substantial Performance. 

    
  4.6.6 (Replace clause 4.6.6 as follows): 

The time for the performance of the Work shall commence 
on the date specified in the Notice to Proceed, or if not so 
specified, on the date the Notice to Proceed is issued.  The 
Notice to Proceed will not be issued until the 
documentation required under paragraph 5.1.1 of the Form 
of Tender has been submitted and the construction 
schedule has been approved. 
 
 

  4.6.8 (Add new clause 4.6.8 as follows): 
Any requests to lengthen the work schedule shall be made 
in writing by the Contractor within five working days of 
knowledge of the reason for the extension.  The Contract 
Administrator will adjust the schedule at their discretion 
upon receipt of a written request. 

    
4.7 Superintendent 4.7.4 (Add new clause 4.7.4 as follows): 

The key personnel named in the Contractor’s Tender 
response, shall remain in these key positions throughout 
the project.  In the event that key personnel leave the 
Contractor’s firm, or for any unknown reason are unable to 
continue fulfilling their role, the Contractor must propose a 
suitable replacement, and obtain written consent from the 
Owner.  Acceptance of the proposed replacement is at the 
sole discretion of the Contract Administrator and the 
Owner. 

    
4.8 Workers 4.8.2 (Add new clause 4.8.2 as follows): 

The Contractor shall, upon the request of the Contract 
Administrator, remove any person employed by them for 
the purposes of the Contract who, in the opinion of the 
Contract Administrator, is incompetent or has conducted 
themselves improperly, and the Contractor shall not permit 
a person who has been removed to return to the Place of 
Work. 
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4.9 Materials 4.9.3 (Add new clause 4.9.3 as follows): 
The Contractor shall, at their cost, 

   a) 
 
 

Be responsible for storing all of the materials supplied 
for the Work either by themselves or the Owner, until 
it has been incorporated into the completed Work; 

   b) Store all materials in a manner which will prevent 
damage from the weather, dirt, foreign matter, 
vandalism and theft; 

   c) 
 

Arrange for and/or verify the time of delivery of all 
materials to be supplied by themselves or the Owner 
to ensure that delivery will coincide with their work 
schedules. 

   d) Examine with the Contract Administrator the 
quantities and details of all materials supplied by the 
Owner at the time and place of delivery or those 
materials already at the Place of Work, and prepare 
and sign a Statement of Materials Acceptance, 
specifically noting and rejecting any defective material;  

   e) Replace all materials supplied by themselves or the 
Owner which are found to be stolen, missing or 
damaged while under their care; 

   f) Replace all materials found to be defective in 
manufacture which have been supplied by themselves. 

    
4.11 Subcontractors 

 
 

4.11.3 (Replace clause 4.11.3 as follows): 
The Contractor shall, upon notice of the Contract 
Administrator, remove any Subcontractor employed by 
them for the purposes of the Contract who, in the opinion 
of the Contract Administrator, is incompetent or has 
conducted themselves improperly, and the Contractor shall 
not permit the Subcontractor who has been removed to 
return to the Place of Work. The removal of a Subcontractor 
under this clause shall not be considered a Change and the 
Contract Price and the Contract Time shall not be adjusted. 

    
4.12 Test and 

Inspections 
 

4.12.1 (Replace clause 4.12.1 as follows): 
The Contractor shall perform or cause to be performed all 
tests, inspections and approvals of the Work as described in 
the Contract Documents or a required by the Contract 
Administrator as part of Quality Control.  The Contractor 
shall complete all the necessary testing at the frequencies 
described in the Contract Document unless otherwise 
approved by the Contract Administrator. 
Acceptable test and inspection results will not relieve the 
Contractor of its obligations under the Contract to correct 
defects or deficiencies in the Work. 

    
  4.12.11 (Add clause 4.12.11 as follows): 
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Failure to follow DFO/FLNRO BMPs and the approved 
permit for Instream Works or as instructed by Contract 
Administrator will result in shut-down of the work.  The 
Contractor must take all steps to mitigate impacts to 
aquatic resources, environment and habitats before work 
can re-start on site.  No claim will be accepted by the Owner 
for costs associated with this work shut-down. 

    
4.14 Final Clean-up 4.14.1 (Replace clause 4.14.1 as follows): 

Prior to applying for Substantial Performance, the 
Contractor shall remove all surplus products, tools, 
construction machinery and equipment relating to the 
Work that is not required for the performance of the 
remaining Work.  The Contractor shall also remove waste, 
debris and waste products other than caused by the Owner 
or Other Contractors, and leave the Place of Work clean and 
suitable for occupancy by the Owner unless otherwise 
specified in the Contract Documents or directed by the 
Contract Administrator. 

    
4.16 Notice of 

Disruption 
4.16.2 (Add new clause 4.16.2 as follows): 

Written notice must be provided to all properties which may 
be physically affected by the construction not less than one 
week and not more than two weeks prior to construction. 
 
Notify occupants directly affected by the work 48 hours in 
advance of commencement of construction.  Cost of 
notifying area occupants of ensuing construction and 
delivery of the notices is incidental to the Contract.   

    

7.0 CHANGES 
 

  

7.1 Changes 7.1.3 (Replace clause 7.1.3 as follows): 
Additional work that the Owner may wished performed that 
does not satisfy the requirements of subparagraphs (a) and 
(b) of GC 7.1.1 is extra work (Extra Work) and is not a 
Change.  Pursuant to GC 8, Extra Work may be declined by 
the Contractor or may, upon agreement between the 
parties, be undertaken as Extra Work. 
 

7.4 Optional Work 7.4.2 (Add new clause 7.4.2 as follows): 
If there are Optional items or Provisional items included in 
the Schedule of Quantities and Prices, those items shall be 
used only as directed and at the sole discretion of the 
Contract Administrator through the issue of a Change 
Order.  These items will be paid at the contract unit price as 
part of regular progress payments.  Only quantities used 
will be eligible for payment.  No claim will be accepted for 
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unused Optional or Provisional quantities.  Clause 9.4 
Quantity Variations will not be applicable for these items. 
 

9.0 VALUATION OF 
CHANGES AND 
EXTRA WORK 
 

  

9.2 Valuation Method 9.2.4 (Replace clause 9.2.4 as follows): 
Once a quotation is accepted by the Contract Administrator, 
or other agreement reached between the Contract 
Administrator and the Contractor regarding adjustments to 
the Contract Price or Contract Time on account of a Change 
or Extra Work, the Contractor shall not be entitled to claim 
or receive additional payment, or adjustment to the 
Contract Time on account of a Change or Extra Work. 
 

9.4 Quantity 
Variations 

9.4.1 (Replace clause 9.4.1 as follows): 
If for any reason, including an addition or deletion under GC 
7.1.1(1) or 7.1.1(2) respectively, the actual quantity of a unit 
price item varies by more than plus or minus the Variance 
Threshold Percentage from the estimated quantity for that 
unit price item listed in the Schedule of Quantities and 
Prices (the “Tender Quantity”) or as otherwise agreed to 
pursuant to these Contract Documents, then either the 
Owner or the Contractor may by written notice request the 
other party to agree to a revised unit price, considering the 
change in quantities.  A party shall make a request for a 
revised unit price as soon as reasonably possible after the 
party concerned becomes aware of the quantity variation. 
 

  9.4.2 (Delete clause 9.4.2 (2)  
    
10.0 FORCE ACCOUNTS 

 
  

10.1 Force Account 
Costs 

10.1.1(1) (Add to clause 10.1.1(1) as follows): 
Costs for the Contractor’s Superintendent, Project 
Managers, Health and Safety Personnel, and 
Office/Administration Staff are not eligible for labour costs 
as those costs are considered incidental to the mark up 
owing for overhead and labour. 
 

  10.1.1(4) (Replace clause 10.1.1(4) as follows): 
Force Account Work performed by a subcontractor shall be 
paid for in the lesser of: (i) the amount provided by 
subparagraphs (1), (2) and (3) of this GC, plus a mark-up of 
5%, or (ii) the actual amount the Contractor pays the 
subcontractor including a mark-up of 10% on such actual 
costs to cover all overhead and profit. 
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12.0 HAZARDOUS 
MATERIALS 
 

  

12.2 Discovery of 
Hazardous 
Materials 
 

12.2.2 (Replace clause 12.2.2 as follows): 
If the Contract Administrator observes any materials at the 
Place of Work that the Contract Administrator knows or 
suspects may be Hazardous Materials, then the Contract 
Administrator shall immediately give written notice to the 
Contractor and the Contractor shall immediately stop the 
Work or portion of the Work as required by GC 12.2.1(1). 
 
 

13.0 DELAYS 
 

  

13.1 Delay by Owner or 
Contract 
Administrator  
 

13.1.2 (Add new clause 13.1.2 as follows): 
The Owner may at any time suspend the work or any 
portion thereof provided they give the Contractor five (5) 
days’ written notice of delay.  The Contractor shall resume 
work upon written notice from the Owner. The Contractor 
shall be entitled to: 
 
a) An extension of the Contract time equivalent to the 

length of suspension of work. 
b) Reimbursement by the Owner for directly related out-

of-pocket additional costs, reasonably and necessarily 
incurred by the Contractor as a result of such 
suspension.  No additional payment will be made to 
the Contractor for any loss of profits or overhead. 

 

13.3 Unavoidable Delay 
 

13.3.1 (Add to clause 13.3.1 as follows): 
Beyond the reasonable control of the Contractor also 
includes pandemic or community outbreak 

    
13.8 Direction to Stop 

or Delay 
 

13.8.3 (Add new clause 13.8.3 as follows): 
The Contract Administrator may order the Contractor to 
stop work if at any time the Contract Administrator is of the 
opinion that there exists a danger to life or property. 

    
13.9 Liquidated 

Damages for Late 
Completion 

13.9.1 (Replace clause 13.9.1 as follows): 
If the Contractor fails to meet the Milestone Date for 
Substantial Performance as set out in the Form of Tender, 
paragraph 2.2 as may be adjusted pursuant to the 
provisions of the Contract Documents, then the Owner may 
deduct from any monies owing to the Contractor for the 
Work: 

(1) An amount of $1,000.00 for each calendar day the 
actual Substantial Performance is achieved after the 
Substantial Performance Milestone Date; plus 
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(2) All direct out of pocket costs, such as costs for 
safety, security or equipment rental, reasonably 
incurred by the Owner as a direct result of such 
delay. 

If the monies owing to the Contractor are less than the total 
amount owing by the Contractor to the Owner under (1) and 
(2) then any shortfall shall immediately, upon written notice 
from the Owner, and upon Substantial Performance, be due 
and owing by the Contractor to the Owner. 
 

18.0 PAYMENT 
 

  

18.1 Preparation of 
Payment 
Certificate 

18.1.1 (Replace clause 18.1.1 as follows): 
The Contract Administrator shall prepare and issue a 
certificate for the period ending the last calendar day of the 
month. 
 

18.4 Holdbacks 18.4.2 (Add to clause 18.4.2 as follows): 
At the sole discretion of the Contract Administrator, an 
amount equivalent to 10% of the contract award value or 
200% of a reasonable estimate, whichever is higher, may be 
held without interest until all deficiencies have been 
remedied and accepted by the Contract Administrator. 
 

18.6 Substantial 
Performance 

18.6.5 (Replace clause 18.6.5 as follows): 
The Owner may release any builders lien holdback on the 
56th day following the date of Substantial Performance, or 
other date as required by law, but the Owner may hold back 
the amounts for any deficiencies or filed builders liens as 
provided in GC 18.4.2, 18.4.3 and 18.4.4. 

    
  18.6.6 (Replace clause 18.6.6 as follows): 

The Contract Administrator, as defined herein, shall be the 
Payment Certifier responsible under Section 7 of the Builders 
Lien Act for certifying Substantial Performance of the Work of 
the Contractor, but not the Work of Subcontractors.  The 
Contractor shall cooperate with and assist the Contract 
Administrator by providing information and assistance in a 
timely manner as the Contract Administrator considers 
necessary to carry out the duties of the Payment Certifier for 
the Contract.  
 
The Contractor shall be the Payment Certifier responsible 
under Section 7 of the Builders Lien Act for certifying 
Substantial Performance of the Work of each Subcontractor.  
Prior to certifying completion for a Subcontractor, the 
Contractor shall consult the Contract Administrator and 
obtain the Contract Administrator’s comments on the status 
of completion by the Subcontractor, including any 
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deficiencies or defects in the Subcontractor’s Work noted by 
the Contract Administrator.  The Contractor will indemnify 
and save the Owner harmless from any and all liability the 
Owner may have to anyone arising out of the certification by 
the Contractor of Substantial Performance for that 
Subcontractor. 
 
Notwithstanding any other provision of the Contract, no 
payments will be due or owing to the Contractor so long as 
a Lien filed by anyone claiming under or through the 
Contractor remains registered against the Project of any 
lands, or interest therein, on which Work for the project was 
performed.  Failure of the Contractor to remove all Liens 
promptly will entitle the Owner to damages. 
 

19.0 TAXES, DUTIES AND 
GST 
 

  

19.4 Tariffs or Duties 
 

19.4.1 Tariffs or Duties refer to taxes, levies, or charges imposed 
by any level of government (including foreign governments) 
on imported or domestic goods, materials, or equipment 
used in the performance of the Work.  The Contract Price is 
based on the tariffs and duties in effect as of the date of the 
Tender Closing.  If, after the Tender Closing Date, any new 
Tariffs or Duties are imposed, or existing rates are 
materially increased, and such changes directly and 
demonstrably affect the cost of materials or equipment 
required for the performance of the Work, the Contractor 
shall notify the Contract Administrator in writing within ten 
(10) Working Days of becoming aware of such change, 
providing supporting documentation, including but not 
limited to: 
 

(1) Affected materials 
(2) Quantity and cost impact 
(3) Evidence of original and new tariff rates 
(4) Reasonable efforts made to mitigate the cost 

impact (e.g., sourcing alternatives) 
 

  19.4.2 If the Contract Administrator is satisfied that the Contractor 
has incurred additional direct costs solely due to the change 
in Tariffs or Duties, the Owner will issue a Change Order to 
adjust the Contract Price accordingly.  No adjustment shall 
be made for Tariffs or Duties that were publicly announced 
or reasonably foreseeable before the Tender Closing Date. 
 

  19.4.3 This clause does not apply to costs incurred due to delays 
caused by the Contractor’s procurement or supply chain 
management. It also does not apply if the Contractor fails 
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to take reasonable steps to mitigate the impact of the 
change. 
 

  19.4.4 If the imposition of new Tariffs or Duties causes 
unavoidable delays in material delivery, the Contractor may 
request an extension of the Contract Time under GC 13.3, 
subject to approval by the Contract Administrator. 
 

21.0 WORKERS 
COMPENSATION 
REGULATIONS 
 

  

21.2 Contractor is 
“Prime Contractor” 

21.2.1 (Add to clause 21.2.1 as follows): 
Prior to the issuance of the “Notice to Proceed” the 
Contractor must provide a signed “Prime Contractor 
Designation” form as provided in Appendix IV of these 
Supplementary General Conditions. 
 

24.0 INSURANCE 
 

 (Replace section 24.0 as follows): 

24.1 General 24.1.1 Importance of Prompt Attention to Insurance 
Requirements: 
The Contractor shall provide the Owner with satisfactory 
evidence that the insurance required to be provided under 
this GC is in full force and effect. 

    
  24.1.2 Acceptable Insurance Carriers: 

The insurer issuing any policy, or other document which is 
evidence of insurance to the Contractor, shall be an insurer 
licensed by the Superintendent of Insurance in the Province 
of British Columbia and registered with the Department of 
Insurance for Canada in Ottawa, except the Insurance 
Corporation of British Columbia, which is not subject to this 
condition. 

    
  24.1.3 Owner’s Right to Change Terms: 

Notwithstanding anything contained in the Contract 
Documents, the Owner will have the right to request a 
change to the specified terms and conditions respecting 
insurance at the sole option of the Owner.  The Contractor 
will be notified in writing of any changes required by the 
Owner and will provide a quotation for such work. 
 

  24.1.4 Delivery of Insurance Documents: 
All insurance policies or other acceptable specified 
documents shall be delivered to, and accepted by, the 
Owner before the Contract Documents are signed.  No work 
shall be commenced by the Contractor or by anyone acting 
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on the instructions of the Contractor, until the required 
Insurance Documents have been accepted by the Owner 
and the Contract Documents have been duly signed by the 
Owner and the Contractor. 

    
  24.1.5 Owner’s Right to Insure: 

Should the Contractor for any reason not comply with the 
specified requirements with respect to the insurance, the 
Owner will, at the Owner’s option, have the right to 
purchase all or any part of such insurance which, in the 
opinion of the Owner, may be required to provide the 
specified insurance, and, in the event of so doing, the 
Owner will have the right to pay the premiums for such 
insurance and to withhold the amount of premiums so paid 
from any amount due and payable to the Contractor under 
the Contract. 

    
24.2 Required 

Insurance 
24.2.1 General 

Damage to work (excluding Building Contracts where 
Section 24.3, Paragraph 24.3.1, Further Responsibilities of 
Contractor, applies). 
 
The Contractor shall be responsible for any and all loss, or 
damage, whatsoever which may occur on or to the works, 
completed or otherwise, until such time as the entire works 
have been completed and the Notice of Acceptance has 
been issued by the Owner, except that loss or damage 
caused solely by an act of the Owner.  In the event of any 
loss or damage occurring, the Contractor shall, on notice 
from the Contract Administrator, immediately put the 
works into the condition it was immediately prior to such 
loss or damage, all at the  
 
Contractor’s expense, except where such loss or damage 
was caused solely by an act of the Owner. 
 
The Contractor shall be responsible for any and all loss or 
damage whatsoever which may occur on or to the works, 
completed or otherwise, arising out of the negligence of the 
Contractor, any subcontractors, and the employees or 
agents of any of them. 
 

  24.2.2 Public Liability Insurance:  
(Other than Automobile Third Party Liability Insurance): 
 
Evidence of Insurance: 
The Contractor shall deposit with the Owner, before the 
work commences, a Certificate of Insurance, signed by an 
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authorized representative of the insurer, such certificate to 
be as shown in Appendix III. 
 
Effective Dates and Terms: 
The effective date of the Certificate of Insurance shall be the 
date of the execution of the Contract Agreement and the 
term of this policy shall be from such effective date until a 
date not less than twelve (12) months after the date of 
Substantial Performance completion of all work under the 
Contract. 
 
Limits of Liability: 
For bodily injury and for property damage shall be inclusive 
limits not less than $5,000,000. 

    
  24.2.3 Public Liability Insurance (Automobile): 

The Contractor shall deposit with the Owner before the 
work commences a Certificate of Insurance with respect to 
owned automobiles on ICBC Form No. APV 47 entitled 
“Confirmation of Insurance Coverage” and with respect to 
Non-Owned Automobiles including hired automobiles and 
Contractual Liability on ICBC non-owned automobile policy 
Form APV 29 (if non-owned automobile coverage is not 
included under the comprehensive general liability 
coverage) each signed by an authorized representative of 
the Insurance Corporation of British Columbia. 
 

24.3 Physical Loss or 
Damage With 
Respect to New 
Buildings under 
Construction 
and/or Major 
Additions to 
Existing Structures 
 

24.3.1 Responsibility for Placing Insurance: 
The types of insurance required under this section will be 
provided and maintained at the expense of the City of 
Coquitlam during the term of the Contract and will be as 
follows unless otherwise changed by specific endorsement 
to these Insurance Specifications. 
 

 24.3.2 Insurance Coverage Required: 
Builders Risk Completed Value “All Risks” Course of 
Construction Insurance.  This policy will be written in the 
names of the City of Coquitlam and the Contractor with loss 
payable as their respective interests may appear. 

    
  24.3.3 Responsibility of Contractor – Limitations of cover and 

deductibles: 
The insurance provided by the City of Coquitlam as 
described herein will not provide the Contractor with full 
protection against any and all kinds of loss or damage 
which may arise out of the Contract.  It is, therefore, the 
responsibility of the Contractor to fully understand the 
scope of the cover provided with particular attention to the 
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exclusions, limitations of cover and deductible provisions 
contained in the Insuring Agreements of the policies and it 
is further the responsibility of the Contractor to take out at 
the Contractor’s expense, whatever other additional 
insurance the Contractor may consider necessary or 
desirable for his protection subject as hereinafter provided.  
The Contractor shall act in the same manner on insurance 
made available through the City of Coquitlam as he would 
if he had arranged such insurance himself. 
 

  24.3.4 Responsibility of Contractor – Direct Damage 
Insurance: 
If the Contractor fails to do all or anything that is required 
of them concerning insurance, the City of Coquitlam may do 
what is required and any monies expended by the City of 
Coquitlam for that purpose shall be repayable and 
recoverable from the Contractor.  Should any action, failure 
or negligence of the Contractor result in higher insurance 
costs being incurred by the City of Coquitlam, such 
additional costs shall be payable or recoverable from the 
Contractor. 
 

  24.3.5 Responsibility of Contractor – Machinery and 
Equipment Belonging to Others: 
Unless otherwise directed by the City of Coquitlam in 
writing, the Contractor shall carry insurance covering loss 
or damage to construction machinery, tools and equipment 
owned by and/or on bare rental from a third party or parties 
and used by the Contractor in performing the work, which 
insurance shall be in a form satisfactory to the City of 
Coquitlam and having coverage in accordance with the 
actual cash value of such construction machinery, tools and 
equipment.  Such policies shall also provide for subrogation 
to be waived against the City of Coquitlam.  A certified copy 
of the policy shall be delivered to the City of Coquitlam not 
later than thirty days after the commencement of work 
under the Contract. 
 

  24.3.6 Contractor’s Waiver of Liability to Coquitlam: 
The Contractor hereby releases the City of Coquitlam from 
any and all liability for damages to the extent that such 
damages are covered by the course of construction 
insurance referred to in Section 24.3 of these specifications. 
 

  24.3.7 Liability of Contractor: 
Neither the providing of insurance by the Contractor or the 
City of Coquitlam in accordance with the requirements 
hereof, nor the insolvency, bankruptcy, nor failure of any 
insurance company to pay any claim accruing shall be held 
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to waive any of the provisions of this Contract with respect 
to the liability of the Contractor or otherwise. 

    
  24.3.8 Responsibility of Contractor for protection of work, 

persons and property: 
The Contractor and all persons employed by the Contractor 
or under their control, and all employees and 
subcontractors, shall use due care that no person or 
property is injured, and that no rights are infringed in the 
prosecution of the work.  Contractors shall take particular 
care to protect the work against loss or damage caused by 
riot, vandalism or malicious mischief and shall be at the 
expense of the Contractor provide all necessary safeguards 
in the form of watchmen and/or watch dog protection to 
prevent loss or damage of this type.  The payment of 
deductibles is the responsibility of the Contractor and if not 
paid by the Contractor such amounts shall be deducted by 
the City of Coquitlam from payment due to the Contractor.  
These deductibles will normally be $250.00 each claim. 
 

  24.3.9 Action to be taken in the event of loss or damage to the 
work covered by the Contract: 
When any loss or damage occurs to the work or to any 
materials and supplies on the site of the work, the 
Contractor shall remove any and all damaged or destroyed 
property and shall rebuild or replace the damaged or 
destroyed work, materials, or supplies and complete the 
work to the satisfaction of the Owner.  For such removal, 
rebuilding, or replacing, the Contractor shall be entitled to 
receive from the Owner the amount of insurance monies 
received by the Owner pursuant to the said adjustment 
which amount shall be paid to the Contractor as the work of 
rebuilding or replacing proceeds, and in accordance with 
the Agreement.  Damage or destruction of the whole or any 
part of the work shall not affect the rights and obligations 
of either party under the Agreement, except that in such 
event the Contractor shall be entitled to such reasonable 
extension of time to complete the work as the Architect 
and/or Contract Administrator may decide. 
 

  24.3.10 Further responsibility of Contractor: 
Other than with respect to loss or damage arising out of 
insured risks and herein before specified, the Contractor 
shall be responsible for all loss or damage whatsoever 
which may occur on or to the works completed or 
otherwise, until such time as the entire works have been 
completed and the Notice of Acceptance has been issued by 
the Owner, except that loss or damage caused solely by an 
act of the Owner. 
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In the event of any loss or damage occurring, the 
Contractor shall on notice from the Owner immediately put 
the works into the condition it was immediately prior to 
such loss or damage, all at the Contractor’s expense except 
as previously stated. 
 

  24.3.11 Owner Not Responsible for Loss or Damage or Loss of 
Use of Property of Contractors and their Employees: 
The Owner will not be responsible for securing or paying for 
insurance of any kind other than as specified in Section 24.3 
of these specifications nor will the Owner have any 
responsibility whatsoever for loss or damage from 
whatever cause occurring to property owned, leased, or 
otherwise in the possession of the Contractor, 
subcontractors or their employees including, without 
restricting the generality of the foregoing, machinery, 
equipment, tools, supplies, and clothing at the construction 
site or elsewhere including loss of use of same. 
 

24.4 Additional Insured 24.4.1 The Contractor shall ensure the following are named as 
"additional insured" on the liability policy for this 
contract: 
 

• The City of Coquitlam 
 

The City may identify private properties that are directly 
affected by construction.  If so, the Contractor shall include 
the legal owners of these properties named as "additional 
insured" on the liability policy for this contract. 
 
 

25.0 MAINTENANCE 
PERIOD 
 

  

25.1 Correction of 
Defects 

25.1.4 (Add new clause 25.1.4 as follows): 
The Owner is authorized to make repairs to defects or 
deficiencies if, ten days after giving written notice, the 
Contractor has failed to make or undertake with due 
diligence the required repairs.  However, in the case of 
emergency where, in the opinion of the Owner, delay is not 
reasonable, repairs may be made without notice being sent 
to the Contractor. All expenses incurred by the Owner in 
connection with repairs made pursuant to GC 25 shall be 
paid by the Contractor or may be deducted from the 
Maintenance Security, or other holdbacks.  The Contractor 
shall promptly pay any shortfall. 
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27.0 CONTRACTOR 
PERFORMANCE 
EVALUATION 

27.1 
 

(Add new clause 27.1 as follows): 
After the completion of the Contract, the Contractor will be 
evaluated on their performance of the Work.  The 
evaluation will provide percentage scores on the following 
categories: 
 

1. Contract Administration 
2. Construction Management 
3. Schedule Management 
4. Communications 
5. Resource Management and Contractor Performance 
6. Quality Management 

An evaluation summary report may be issued to the Contractor 
with scores for each of these categories.  Upon request, the 
Contractor may attend a meeting with the City to discuss the 
evaluation. 
 
This internal evaluation may be reviewed for reference on 
subsequent tenders with the City.  Evaluation scores can form 
part of the tender analysis and influence contract award 
decisions. 

Evaluation Scores in categories that are below 50% may result 
in a suspension of tendering privileges with the City. 
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APPENDIX I 
 

PERFORMANCE BOND 
 
 NO.  $  

 
KNOW ALL MEN BY THESE PRESENTS THAT 

 
 

 
As Principal, hereinafter called the Principal, and 

 
 

 
As Surety, hereinafter called the Surety, are held and firmly bound unto 

 
 

 
As Obligee, hereinafter called the Obligee, in the amount of 

 
 

Dollars 
($  ) 

 
 
lawful money of Canada, for the payment of which sum, well and truly to be made, the Principal and 
the Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and 
severally, firmly by these presents. 
 
WHEREAS, the Principal has entered into a written contract with the Obligee, dated the   
 
day of    20 , for 
 
________________________________________________ 
 
________________________________________________ 
 
in accordance with the drawings and specifications submitted, therefore, which contract, drawings 
and specifications and addenda thereto, to the extent provided for, are by reference made part hereof 
and are hereinafter referred to as the Contract. 
 
NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Principal shall promptly 
and faithfully perform said Contract (including any addenda thereto, provided such addenda do not 
collectively increase the amount to be paid to the Principal by more than twenty per cent (20%) of the 
amount of the Contract except with the written consent of the Surety) then this obligation shall be null 
and void; otherwise, it shall remain in full force and effect. 
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Whenever the Principal shall be, and declared by Obligee to be, in default under the Contract, the 
Obligee having performed Obligee's obligations thereunder, the Surety may promptly remedy the 
default, or shall promptly: 
 

1. Complete the Contract in accordance with its terms and conditions, or 
2. Obtain a bid or bids for submission to Obligee for completing the Contract in accordance with its 

terms and conditions, and upon determination by Obligee and Surety of the lowest responsible 
bidder, arrange for a contract between such bidder and Obligee and make available as work 
progresses (even though there should be a default or a succession of defaults under the contract 
or contracts of completion arranged under this paragraph) sufficient funds to pay the cost of 
completion less the balance of the contract price;  but not exceeding, including other costs and 
damages for which the Surety may be liable hereunder, the amount set forth in the first 
paragraph hereof.  The term 'balance of the contract price', as used in this paragraph, shall mean 
the total amount payable by Obligee to Principal under the Contract less the amount properly 
paid by Obligee to Principal. 

 
Any suit under this Bond must be instituted before the expiration of two (2) years from date on which 
the Notice of Acceptance under the Contract is issued. 
 
The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 
 
No right of action shall accrue on this Bond to or for the use of any person or corporation other than 
the Obligee named herein or the heirs, executors, administrators, or successors of Obligee. 
 
IN TESTIMONY WHEREOF, the Principal has hereto set its hand and affixed its seal, and the Surety has 
caused these presents to be sealed with its corporate seal duly attested by the signature of its 
Attorney-in-fact, this      day of   20 . 
 
 
 
 

SIGNED, SEALED and DELIVERED 
In the presence of 
 ) 
 ) 
 ) 
 ) 
 ) 
  

 
  
PRINCIPAL 
 
  
SURETY 
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APPENDIX II 
 

LABOUR AND MATERIAL PAYMENT BOND 
(Private Contracts – Trustee Form) 

 
 NO.  $  

 
Note:  This Bond is issued simultaneously with another Bond in favour of the Obligee conditioned 

for the full and faithful performance of the Contract. 
 

KNOW ALL MEN BY THESE PRESENTS THAT 
 
 

 
As Principal, hereinafter called the Principal, and 

 
 

 
As Surety, hereinafter called the Surety, are, subject to the conditions hereinafter contained, held 

and firmly bound unto 
 
 

 
As Trustee, hereinafter called the Obligee, for the use and benefit of the Claimants, their and each 

of their heirs, executors, administrators, successors and assigns in the amount of 
 
 

Dollars 
($  ) lawful money of Canada, for the payment of which sum well and truly to be made, 
the Principal and the Surety bind themselves, their heirs, executors, administrators, successors and 
assigns jointly and severally, firmly by these presents. 
 
SIGNED AND SEALED this  day of    , 20 . 
 
WHEREAS, the Principal has entered into a written contract with the Obligee dated the   
day of     , 20 , for 
_______________________________________ 
_______________________________________ 
 
which contract is by reference made a part hereof, and is hereinafter referred to as the Contract. 
 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Principal shall make 
payment to all Claimants for all labour and material used or reasonably required for use in the 
performance of the Contract, then this obligation shall be null and void; otherwise it shall remain in 
full force and effect, subject, however, to the following conditions: 
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1. A Claimant for the purpose of this Bond, is defined as one having a direct contract with the 
Principal for labour, material, or both, used or reasonably required for use in the 
performance of the Contract, labour and material being construed to include the part of 
water, gas, power, light, heat, oil, gasoline, telephone service or rental equipment directly 
applicable to the Contract provided that a person, firm or corporation who rents equipment 
to the Principal to be used in the performance of the Contract under a contract which 
provides that all or any part of the rent is to be applied towards the purchase price thereof 
shall only be a Claimant to the extent of the prevailing industrial rental value of such 
equipment for the period during which the equipment was used in the performance of the 
Contract.  The prevailing industrial rental value of equipment shall be determined, insofar as 
it is practical to do so, in accordance with and in the manner provided for in the latest revised 
edition of the publication of the Canadian Construction Association entitled "Rental Rates on 
Contractors' Equipment" published prior to the period during which the equipment was used 
in the performance of the Contract. 

2. The Principal and the Surety hereby jointly and severally agree with the Obligee as Trustee 
that every Claimant who has not been paid as provided for under the terms of his contract 
with the Principal before the expiration of a period of ninety (90) days after the date on which 
the last of such Claimant's work or labour was done or performed or materials were furnished 
by such Claimant, may as a beneficiary of the trust herein provided for, sue on this Bond, 
prosecute the suite to final judgment for such sum or sums as may be justly due to such 
Claimant under the terms of his said contract with the Principal and have execution thereon.  
Provided that the Obligee is not obliged to do or take any act, action or proceeding against 
the Surety on behalf of the Claimants or any of them to enforce the provisions of this Bond.  If 
any act, action or proceeding is taken either in the name of the Obligee or by joining the 
Obligee as a party to such proceedings then such act, action or proceeding shall be taken on 
the understanding and basis that the Claimants or any of them who take such act, action or 
proceeding shall indemnify and save harmless the Obligee against all costs, charges and 
expense or liabilities incurred thereon and any loss or damage resulting to the Obligee by 
reasons thereof.  Provided still further that subject to the foregoing terms and conditions, the 
Claimants or any of them may use the name of the Obligee to sue on and enforce the 
provisions of this Bond. 

3. No suit or action shall be commenced hereunder by any Claimant: 
a) unless such Claimant shall have given written notice within the time limits hereinafter 

set forth to each of the Principal, Surety and Obligee, stating with substantial accuracy 
the amount claimed.  Such notice shall be served by mailing the same by registered mail 
to the Principal, Surety and Obligee at any place where an office is regularly maintained 
for the transaction of business by such persons or served in any manner in which legal 
process may be served in the Province or other part of Canada in which the subject 
matter of the contract is located.  Such notice shall be given (i) in respect of any claim for 
the amount or any portion thereof required to be held back from the Claimant by the 
Principal under either the terms of the Claimant's contract with the Principal or under 
the Mechanic's Liens Legislation applicable to the Claimant's contract with the Principal 
whichever is the greater within one hundred and twenty (120) days after such Claimant 
should have been paid in full under the Claimant's contract with the Principal;  (ii) in 
respect of any claim other than for the holdback or portion thereof referred to above 
within one hundred and twenty (120) days after the date upon which such claimant did 
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or performed the last of the work or labour or furnished the last of the materials for 
which such claim is made under the Claimant's contract with the Principal. 

b) after the expiration of one (1) year following the date on which Principal ceased work on 
the Contract including work performed under guarantees provided in the Contract. 

c) Other than in a court of competent jurisdiction in the Province or District of Canada in 
which the subject matter of the Contract or any part thereof is situated and none 
elsewhere, and the parties hereto agree to submit to the jurisdiction of such court. 

4. The amount of this Bond shall be reduced by and to the extent of any payments made in good 
further and in accordance with the provisions which may be filed of record against the subject 
matter of the Contract, whether or not claim for the amount of such lien be presented under 
and against this Bond. 

5. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

IN TESTIMONY WHEREOF, the Principal has hereto set its hand and affixed its seal, and the Surety 
has caused these presents to be sealed with its corporate seal duly attested by the signature of its 
Attorney-in-fact the day and year first above written. 
 
SIGNED, SEALED and DELIVERED 
In the presence of 
 ) 
 ) 
 ) 
 ) 
 ) 
  

 
  
PRINCIPAL 
 
  
SURETY
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APPENDIX III 
 

CERTIFICATE OF INSURANCE 
 

 

This Certificate issued to the City of Coquitlam is to certify that policies of insurance, as described below, have been issued to the Insured named 
below and are in force at this time.  It is understood and agreed that thirty (30) days’ prior written notice by registered mail of any material alterations, 
transfer, assignment or cancellation of any of the policies listed below, either in part or in whole, will be given to the holder of this Certificate. 
 
A. This Certificate is issued to: Named Insured and Mailing Address: 

  City of Coquitlam           
  3000 Guildford Way     
  Coquitlam, BC V3B 7N2    

B. CONTRACT NUMBER AND/OR NAME Description of the Work: 
 
C. INSURANCE POLICY 

 
Name of Insurer:  

 Policy Number: Liability Limit:  
 Effective Date: Expiry Date:  
 
D. INSURANCE COVERAGE 

COMMERCIAL GENERAL LIABILITY coverage is required to insure against liability from the activities arising out of operations or work in 
connection with the above-described project, including liability arising out of the use of City property. 

D.1 The minimum limit shall be $5,000,000.00 inclusive per occurrence against bodily injury, personal injury and property damage. 
D.2 The City of Coquitlam, its employees, officers, agents and volunteers are added as Additional Insureds, but only with respect to 

operations conducted by or on behalf of the Named Insured in connection with the above-described project, operations or work. 
D.3 This insurance shall be primary as regards the City of Coquitlam, its employees, officers, agents and volunteers as Additional Insureds. 
D.4 Any deductible or reimbursement clause contained in the policy shall not apply to the City of Coquitlam and shall be the sole 

responsibility of the Named Insured. 
D.5 The insurance shall include the following coverages: 

D.5.1 Cross Liability Clause 
D.5.2 Non-Owned Automobile Liability 
D.5.3 Unlicensed Automobile Liability 
D.5.4 Blanket Contractual Liability 
D.5.5 Broad Form Property Damage Liability 
D.5.6 Owner’s & Contractor’s Protective Liability 
D.5.7 Products & Completed Operations Liability 

D.6 Indicate provision of special coverage for this project as required by the City: 
YES  NO Special Coverage Description 

(     ) ( X ) Shoring and Underpinning Hazard 
(     ) ( X ) Pile Driving and Vibrations 
(     ) ( X ) Excavation Hazard 
(     ) ( X ) Demolition 
(     ) ( X ) Blasting 

 
  
Authorized Signature and Stamp 
 

  
Date  Name and Title 
 
  
City’ broker to return to City Representative  Department 
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APPENDIX IV 

 
PRIME CONTRACTOR DESIGNATION 

 
Owner:   City of Coquitlam 
Contractor:  _________________________ 
Contract / Permit #: 97424 
Project / Workplace:  Harbour Chines Area Utility Replacements (the “Project”)  
 
By signing this Prime Contractor Designation form, the Contractor hereby: 
 

1. agrees to be, and accepts designation as, the “prime contractor” for the purposes of the Workers 
Compensation Act, R.S.B.C. 2019, c. 1 (the “Act”) and the Occupational Health and Safety 
Regulation, B.C. Reg. 223/2022 (the “Regulation”) in respect of the Project and Workplace noted 
above; 

2. represents and warrants that the Contractor is qualified and capable to perform the duties of 
prime contractor and that the undersigned signatory has the authority to accept designation as 
prime contractor and to bind the Contractor; 

3. accepts the duty and responsibility for ensuring the activities of employers, workers and other 
persons at the Workplace relating to occupational health and safety are coordinated and agrees 
to do everything that is reasonably practicable to establish and maintain a system or process 
that will ensure compliance with the Act and the Regulation in respect of the Workplace; 

4. covenants and agrees to comply with the occupational health and safety provisions of the Act, 
the Regulation, any other applicable regulations under the Act, and any applicable orders; 

5. acknowledges and agrees that the Owner has provided the Contractor the information known to 
the Owner that is necessary to identify and eliminate or control hazards to the health or safety of 
persons at the Workplace; and 

6. agrees that the designation as prime contractor hereunder may not be assigned or revoked 
without the prior written consent of the Owner. 
 

Prime Contractor Name:  

Prime Contractor 
Address:  

  
Prime Contractor Signature Date 
  
  
Print Name  
 
Please return a signed copy of this designation to the City of Coquitlam, 3000 Guildford Way, Coquitlam, BC, V3B 7N2.  
If you have any questions, please contact the City of Coquitlam Health & Safety Manager at 604-927-3070. 
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1.00 CONTRACT SPECIFIC 
INSTRUCTIONS 

  

    
    
1.01 
 
 
 
 

Schedule of Work 
 
 
 
 

 All work under this Contract is to be completed within the designated 
Contract Duration.  The Contractor must provide sufficient resources in a 
continuous effort and site presence to complete all the work within the 
allotted time, unless otherwise approved by Contract Administrator. As set 
out in the MMCD the Contractor must provide updates to the construction.  
 

1.02 Coordination of Work   The Contractor shall be responsible to consult with all affected businesses, 
residents, schools and transportation companies regarding delays, detours, 
and any other works affecting service in the area, and will be responsible to 
coordinate the works with City crews and other Contractors working in the 
area. If working area is to become a multiple-employer workplace as 
defined by WorkSafe BC, the Contractor shall remain the Prime Contractor. 

    
1.03 Outside Agency 

Approval  
 In accordance with the Contract Documents, the Contractor is responsible 

to consult with and obtain any approval required to meet and comply with 
all the conditions required from outside agency such as, but not limited to, 
BC Hydro, Metro Vancouver, Fortis BC, Kinder Morgan, Telus, in the area of 
the place of Work where applicable. 

    
1.04 Cooperation with 

Emergency and 
Maintenance 
Activities 
 

 The Contractor will be responsible to cooperate with regular maintenance 
or emergency vehicles and staff for access to the site when required 
including: 

• Fire, Police, and Ambulance 
• Garbage and recycling pick-up 
• City Utilities Maintenance, Parks and Recreation (or 

representatives) 
• Other City Contractors 

 
1.05 
 

Manholes and Valves 
 

 Access to manholes and valves must be maintained at all time for City 
utilities crews and external utility companies. In case of an emergency the 
cost for exposing any buried manhole or valve covers during construction 
will be paid by the Contractor. 
 

1.06 Waste Collection 
Coordination 

 1. The Contractor is responsible to accommodate all recycling and waste 
collection vehicles and cart pick up schedules throughout construction. 
Collection schedule can be found in 
https://www.coquitlam.ca/157/Collection-Calendar-Guidelines .  

 
2. If waste collection will be impacted the Contractor is responsible to: 

a. Provide advanced notification to: 
i. The City’s Solid Waste staff at 604-927-3500 or 

wastereduction@coquitlam.ca; and 
ii. The City’s Contract Administrator. 

b. Provide access for collection trucks to closed streets due to road 
work; or 

c. Move waste carts for collection: 

https://www.coquitlam.ca/157/Collection-Calendar-Guidelines
mailto:wastereduction@coquitlam.ca
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i. The Contractor is required to ensure each cart is labelled 
with the property address and returned to the correct 
address after collection (each cart has its own individual 
cart identification code and is specifically assigned to each 
property). Contractors will be responsible for the costs to 
replace missing carts.  
 

3. Contractor’s Request for Change in Collection Time (e.g. PM to AM): 
i. The Contractor must provide residents with as much notice 

as possible – minimum 5 working days. 
ii. The Contractor must follow all conditions of Clause 1.04 

and is responsible to deal with any missed collections. For 
example, taking garbage to the Coquitlam Recycling and 
Waste Centre or covering the cost associated for any 
missed collection to be rescheduled.  

Questions: wastereduction@coquitlam.ca 
    
1.07 Site Safety   The Contractor is responsible to ensure the construction site is safe at all 

times for workers, pedestrians, and vehicle traffic. During non-working 
hours, the Contractor must ensure that the site has all potentially 
hazardous areas appropriately identified and protected, and also must 
provide appropriate signage, lighting, and markings for the direction of 
vehicle and pedestrian traffic, all to ensure the safety of the public. Supply 
and use of this equipment is considered incidental to the contract. 
 
Manhole lids, valve boxes and other appurtenances within the roadway 
that may present a traffic hazard during construction must be clearly 
marked for traffic.   
 
 

1.08 Location of Existing 
Utilities 

 The Contractor is responsible to pre-locate and verify the size, depth and 
location of all utilities (watermains, storm mains, sanitary mains & etc.), 
including outside agency utilities (i.e. Telus, BC Hydro & etc.) and service 
connections (water, storm & sanitary services at the mains & property lines) 
by hand digging or by Hydro-Vac in the presence of the Inspector.  
 
Pre-locates must be completed as soon as possible after award of the 
Contract so changes can be completed by the Engineer prior to site 
construction.  Contact BC One for location of outside agency utilities. The 
Contactor will not receive any compensation or allowance for delays if work 
is halted due to utilities & services connections not located prior to 
commencing construction. Locating Metro Vancouver sanitary and 
watermain crossings and Fortis BC crossings must be completed by Hydro-
Vac.  
 
Payment for this work will be treated as incidental to payment for work 
described in other Sections. 
 

    

mailto:wastereduction@coquitlam.ca
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1.09 
 
 
 

Verification of 
Dimensions and 
Quantities 
 

 Before proceeding with the work, the Contractor should visit the site and 
check and verify dimensions and quantities. Report variations between 
drawings and site conditions to the Contract Administrator before 
proceeding with work. 
 
 

1.10 Survey Layout  Construction layout will be the responsibility of the Contract Administrator 
as outlined in Supplementary General Condition 4.1.1. 
 

1.11 Temporary Asphalt 
Pavement 
Restoration 

 The Contractor will be required to backfill all trenches at the end of each 
work day. A temporary pavement patch (50mm of hot mix asphalt) as per 
Coquitlam Standard Drawing COQ-G4 will be required at the end of each 
work week or as required by the Contract Administrator.  

    
1.12 Approved Materials  Refer to the City of Coquitlam website at 

https://www.coquitlam.ca/DocumentCenter/View/340/List-of-Approved-
Materials-PDF?bidId= for the List of Approved Materials and Products which 
are to be incorporated into the work. 

    
    
2.00 CONSTRUCTION 

ACTIVITY 
  

    
2.01 Construction 

Materials in Sewer 
Manholes and Pipe 
 

 The Contractor is responsible to ensure that construction activities do not 
deposit construction materials (e.g. gravels) into the storm sewer or 
sanitary sewer manholes or pipe.  The City has a video record of the pipe 
before construction.  Prior to Substantial Performance, the City may again 
video inspect the lines to ensure no problems exist due to construction 
activities under this contract.  If problems are encountered, the Contractor 
will be responsible for the cost of the video and all costs associated with the 
cleaning of the pipe.  

    
2.02 Site Clean-up During 

Construction and End 
of Construction 

 The Contractor will be responsible for the complete clean-up of the work 
site during construction & at the end of construction and prior to the 
Substantial Performance review.  Payment for this work is considered 
incidental to the Contract. 
 
The work will include cleaning of all catch basins periodically or as directed 
by the Contract Administrator within the Work area, or nearby location as 
affected by the Work.  All cleaning is to be performed by vacuum truck to 
the satisfaction of the Contract Administrator and will include off-site 
disposal of waste material. 
 

3.00 MANDATORY 
MEETINGS AND 
CONTRACTOR 
REPRESENTATIVES 
AND 
SUBCONTRACTORS 

  

    

https://www.coquitlam.ca/DocumentCenter/View/340/List-of-Approved-Materials-PDF?bidId=%20
https://www.coquitlam.ca/DocumentCenter/View/340/List-of-Approved-Materials-PDF?bidId=%20
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3.01 Pre-Construction 
Meeting 
Requirements 

 After the Award of the Contract, the Contractor (Project Manager & 
Superintendent) will be required to attend a Pre-Construction Meeting with 
the Contract Administrator and provide all necessary information required 
by the Contract Administrator prior to provision of a Notice to Proceed.  
Items required to be provided at the meeting include: 
 

1. A Detailed Construction Schedule showing the start date, milestone 
date & completion date and the durations of major work 
components showing how all work will be completed within the 
Contract Duration. 

2. Proof of insurance  
3. Performance Bond and Labour and Materials Payment Bond 
4. WCB Clearance Letter and copy of Notice of Project 
5. City of Coquitlam Business License 
6. A copy of portions of your Health and Safety Plan including the Title 

Page, Table of Contents, portion showing latest revision date.  
 

3.02 Contract Schedule, 
Contract Duration, 
and Charges  

 A detailed, realistic construction schedule for this project will be required to 
be presented at the pre-construction meeting.    The schedule must show 
major components, durations and milestone dates as described below. 
 
All work under this project is to be completed within the designated 
Contract Duration as contained in the signed Contract Agreement, or as 
formally amended.  
 
Work on Charter Hill Place must be completed by May 31, 2026 to allow for 
anticipated paving in the area.  
  
No greater quantity of work shall be undertaken at any one time that 
cannot be properly conducted with due regard to the rights and interests of 
the public as determined by the Contract Administrator. This shall include a 
limit of one site or two interconnected sites being under construction 
simultaneously at any one time including the completion of temporary 
pavement restoration and permanent boulevard restorations. The Contract 
Administrator may withhold permission for the Contractor to progress into 
additional work zone(s) or Place of Work if the Contractor in the opinion of 
the Contract Administrator has undertaken more work than can properly be 
conducted. This permission shall be withheld free from penalties, claims, 
remuneration and requisition of additional Contract days from the 
Contractor. 
 

    
3.03 Order of Operations  The Contractor will be required to conduct the work in the order listed 

below, unless otherwise approved by the Contract Administrator: 
 

1. Charter Hill Place  
2. Crestwood Drive 
3. Willow Avenue  
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3.04 Contract 

Superintendent and 
SubContractors 
 
 

 In compliance with the MMCD General Conditions, Section 4.7, 
Superintendent, the Contractor shall have a competent senior 
representative, (the “Superintendent”) in FULL TIME attendance at the Place 
of Work while work is being performed for the duration of the contract. 
 
This (FULL TIME) attendance is also required when work is being performed 
by SubContractors. 
 
Work done by SubContractors is to be directed by the Superintendent and 
monitored on site ensuring conformance to the Contract Documents and 
other particular direction to the Superintendent by the Contract 
Administrator.  
 
The Owner and Contract Administrator are not responsible for the direction 
of SubContractors. 

    
3.05 Mobilization and 

Demobilization 
 Payment for mobilization and demobilization of all equipment, labour and 

materials (both from the Contractor and all sub-Contractors) shall be 
incidental. 

    
   END OF SECTION 
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1.0 GENERAL 
 

  

1.3  Submission Delete 1.3.2 and 
replace with the 
following 

Submit one copy of an accurate project record document 
in final form prior to applying for Substantial 
Performance including any video report, test reports and 
Operation & Maintenance manual. Record documents to 
include changes in the Issued for Construction Drawings, 
new elevation, offsets & location of all utilities, manhole 
rim, catchbasin rim, vaults, valve boxes, inverts 
walkways/sidewalks, and any unknown/new utilities 
found on site. Legal holdbacks will not be released until 
complete record documents, including reports and 
manuals, have been submitted and accepted by the 
Contract Administrator. 
 

  END OF SECTION 
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1.0 QUALITY The Contractor shall provide a final product conforming to the Contract 
Documents and the intent of the work.   
 
The work is to be accurate to the dimensional and tolerance requirements of 
the contract.  
 
Payment will be subject to adjustments based on quality assurance tests 
performed by the Contract Administrator. 

   
1.1 Quality Control (QC) 

by Contractor 
The MMCD (2009) definition of “Quality Control” is the process by which the 
Contractor checks specific materials, products, and workmanship to ensure 
strict conformance with the Contract Documents. 
 
The Contractor is fully responsible for quality control of the materials, 
production, and construction processes.  
 
Quality control tests shall be performed by the Contractor, at their own 
expense, to ensure that products meet the contract specifications.  
 
Failure by the Contractor to conduct adequate quality control testing during 
production and construction will negate the Contractor’s ability to appeal the 
quality assurance tests used for acceptance/rejection of the work.  
 
Under no circumstances will QC test results produced after completion of the 
Quality Assurance (QA) results be considered for appeal purposes 
 
Any changes in the Work with respect to the location, grade, or line shall be 
approved in advance by the Contract Administrator.  Failure to notify the 
Contract Administrator of changes in writing may result in rejection of Work. 

   
1.2 Inspection of Work, 

Quality Assurance, 
and Material Testing, 
by the Owner 

The MMCD (2009) definition of “Quality Assurance” means the process by 
which the Owner evaluates if the work is being constructed in accordance 
with the Contract Documents.  This definition will be used for this contract 
 
The Contract Administrator may provide construction review through spot 
inspections and spot materials testing for Quality Assurance.   
 
Any materials testing results indicating a non-conformance to the Contract 
Documents will require construction corrective action by the Contractor.   
 
All subsequent testing to corrective action to verify conformance to the 
Contract Documents will be the full responsibility of the Contractor. 
 
Inspection review by the Owner will not relieve the Contractor from 
providing a product that meets or exceeds the requirements of the Contract 
Documents. 

   
1.3 Inspection Materials testing shall be as described in MMCD General Conditions, Section 

4.12 with the following change: 
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Delete Section 4.12.2(a) and insert the following: 
 
Where the MMCD specification clauses for Inspection and Testing indicate 
the Contract Administrator will arrange for all testing for work described in 
this section will be amended to read The Contractor will arrange for and pay 
for all testing for work described in this section.  The testing shall take place 
at the following prescribed rates and as directed by the Contract 
Administrator.  The Contract Administrator has the authority to call for 
testing, up to the rates and frequencies specified, at the Contractors cost. 
 
All testing covered under this item shall be performed by a CCIL certified 
laboratory and technicians with copies of all test results to be sent directly to 
the Contract Administrator.  Re-testing resulting from failed first tests shall 
be at the Contractors expense.   
 

   
1.4 Testing Contractor shall carry out inspection and testing (QC) to ensure compliance 

with Contract Documents. Contractor shall submit test results within one 
week of testing to the Contract Administrator.  

   
The Contractor shall provide test results prior to the preparation of the 
payment certificate. 
 

1.5 Contractors 
Responsibilities 

Furnish labour and facilities to: 
1. Provide access to work to be inspected  
2. Facilitate inspections and tests 
3. Make good work disturbed by inspection and tests 

   
1.6 Access to Work Allow inspection testing agencies access to Work. 
   
1.7 Tests Test rates and frequencies (excluding failed tests), when not defined in the 

MMCD or Detail Specifications Sections shall be at the following frequencies: 
 
1. Trench Backfilling and Compaction 
1.1 Compaction: 1 test / 25 lm / 300mm lift 
1.2 Sieve: 1 test / placed material / 50 m3 
 
2. Granular Base 
2.1 Compaction: 1 test/500m2 / 100mm depth of granular base, min. 1 test if 
< 500m2 
2.2 Sieve: 1 test / placed material / 250 TONNES 
 
3. Granular Subbase 
3.1 Compaction: 1 test/500m2/150mm depth of granular subbase, min. 1 
test if <500m2 
3.2 Sieve: 1 test / placed material / 250 TONNES 
 
4. Embankment (Subgrade) 
4.1 Compaction: 1 test/ 50m2 / 0.15m depth of fill, min. 1 test if < 50m2 
4.2 Sieve: 1 test / placed material / 100 TONNES 
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5. Asphalt 
5.1 Marshall test: 1 test per 250 TONNES placed, per mix specified, min. 1 / 
day  
ASTM D1559, D3203, C117, C136 
5.2 Superpave: 1 test per 250 TONNES placed, per mix specified, min. 1 / day 
CAI-SP2, ASTM D3203, C117, C136 
5.3 Cores: 1 per 500 m2/lift 
5.4 Continuous asphalt density testing during paving. 
 
6. Subgrade Preparation 
6.1 Compaction & Moisture: 1 test / 500 m2, min. 1 test if < 500m2 
 
7.Concrete Tests 
7.1 Air, Slump & 1 Set Cylinders: 1 test / 10 m3, min. 1 set / day 

   
1.8 Measurement for 

Payment 
Payment for all work performed under this section will be incidental to 
payment for work described in other Sections. 
 

  END OF SECTION 
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1.0 GENERAL 
 

Add 1.0.6 
 

The Contractor is responsible for all temporary traffic 
control on the streets required for completion of the 
work. The Contractor will be responsible to provide a 
Traffic Management Plan (TMP) for approval (10) ten 
working days prior to any lane closures taking place. TMP 
is to be prepared by a qualified professional to the 
satisfaction of the Contract Administrator. 
 
The TMP shall outline the approach to traffic 
management, show recognition and minimization of 
risks, indicate signing locations, identify Traffic Control 
Persons (TCP) stations, and show lane shifting and 
proposed closures. 
 
The Contractor is responsible to ensure and maintain all 
business/residential vehicles, cyclists and pedestrian 
accesses open at all times. The Contractor may provide 
temporary accesses if the affected owner agrees. All 
costs associated with temporary accesses will be at the 
Contractor’s expense. 
 

 Add 1.0.7 A Road and Sidewalk Closure Permit is required from 
Coquitlam for all work affecting pedestrian and traffic 
flow related to construction.  A permit is required for 
each specific construction interference with pedestrian 
and traffic flow.  The road and sidewalk closure permit 
form can be obtained for use from the City’s website at 
https://www.coquitlam.ca/DocumentCenter/View/152/
Road-and-Sidewalk-Closure-Permit-Application-Form-
PDF. The Contractor must follow the approved TMP.  Any 
changes to this TMP must be submitted to City’s Traffic 
Operations for approval. 
 

 Add 1.0.8 Refer to Appendix A – Traffic Management Detail 
Specifications 

   
1.4 Traffic Control Delete 1.4.1 and 

replace with the 
following 
 

The Contractor shall conduct their operations so as to 
cause minimum obstruction and inconvenience to traffic 
and to places of business and residences adjacent to the 
Place of Work.  No greater quantity of work shall be 
undertaken at any one time than can be properly 
conducted with due regard to the rights and interests of 
the public as may be determined by the Contract 
Administrator.  
 
The Contractor is to provide at all times safe and 
convenient means of approach and entrance to adjoining 
lanes, driveways, buildings and property both for vehicles 
and pedestrians to the satisfaction of the Contract 
Administrator.  For this purpose, he shall construct and 

https://www.coquitlam.ca/DocumentCenter/View/152/Road-and-Sidewalk-Closure-Permit-Application-Form-PDF
https://www.coquitlam.ca/DocumentCenter/View/152/Road-and-Sidewalk-Closure-Permit-Application-Form-PDF
https://www.coquitlam.ca/DocumentCenter/View/152/Road-and-Sidewalk-Closure-Permit-Application-Form-PDF
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maintain suitable and safe platforms, approaches, 
structures, bridges, diversions or other works. 
 
Where traffic must cross open trenches, the Contractor 
shall provide suitable bridges.  Where trenches have been 
backfilled or where road improvements are incomplete 
the Contractor shall take any steps necessary to prevent 
potholes or other traffic hazards.  Where the Contract 
Administrator so instructs or where Contract 
Specifications so require, the Contractor shall provide 
temporary asphalt patching of such hazards. 
 

 Add 1.4.9.3.1 The Contractor, as required by the Contract Administrator 
and the City, is to supply Construction Zone information 
signs (stationary), refer to Appendix A – Traffic 
Management Detail Specifications for the required 
identification signage. 
 
The Contractor is responsible for the removal of the signs 
at the completion of the work. 
 

 Delete 1.4.10.1.3 
and replace with 
the following 

When workmen or equipment are employed over 
travelled way over brow of hills, around sharp curves or at 
other locations where oncoming traffic would not 
otherwise have adequate warning.  

   
1.5 Measurement for 

Payment 
Delete 1.5.1 and 
replace with the 
following 

Payment for all work, unless included in the Schedule of 
Quantities and Prices, performed under this section will 
be incidental to payment for work described in other 
Sections. 
 

  END OF SECTION 
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1.0 GENERAL 
 

 
 

 

1.0.3 Erosion and 
Sediment Control 
Supervisor 

 

Add 1.03 The Erosion and Sediment Control (ESC) Supervisor is the 
Qualified Professional who is experienced in 
implementing ESC Plans and who is responsible for the 
inspection and monitoring of ESC Facilities to ensure 
these are installed and maintained in accordance with the 
ESC Plan, and if necessary, are modified during 
construction to ensure compliance with the Stream and 
Drainage System Protection Bylaw No. 4403, 2013. 

1.2 Temporary 
Erosion and 
Sediment 
Controls 

Delete 1.2.1.1 and 
replace with the 
following 

Properly drain all portions of the site. Protect the site and 
the watercourses to which it drains, directly or indirectly, 
against erosion and siltation in accordance with a 
Sediment Control Plan under the City of Coquitlam 
Stream and Drainage System Protection Bylaw No. 4403, 
2013 during construction and until the maintenance 
period is completed. Ensure no silt, gravel, debris or other 
deleterious substance resulting from construction 
activity discharges into existing drainage systems or 
watercourses or onto highways or adjacent property. The 
Contractor is responsible for all damage that may be 
caused by water backing up or flowing over, through, 
from or along any part of the work or otherwise resulting 
from their operations. 

Keep existing culverts, drains, ditches and watercourses 
affected by the work clear of excavated material at all 
times. When it is necessary to remove or alter any existing 
drainage structure, provide suitable alternative measures 
for handling the drainage. Adequately support culverts 
and drainpipes across trenches to prevent displacement 
and interference with the proper flow of water due to 
trench settlement. 

Sweep streets, and clean catch basins, manhole sumps, 
detention tanks, and maintain siltation controls as often 
as the Contract Administrator and the City deems 
necessary. 

 Delete 1.2.2.2 and 
replace with the 
following 
 

Do not operate construction equipment in watercourses. 

 Add 1.2.2.9 All work must be carried out during favorable and low 
water conditions. 

 Add 1.2.2.10 Any fill used on this project shall be certified inert and 
from a source which is confirmed to be free of 
contaminants. 
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 Add 1.2.2.11 All work within a watercourse must be undertaken and 
completed in isolation of all flowing water to maintain 
downstream water quality and unrestricted flows. 

1.4 Environmental 
Protection 

Add 1.4.3.5  Immediately contain and clean up any leaks and spills of 
prohibited materials at the Place of Work. 

 Add 1.4.3.6 Ensure that a well-stocked spill kit is on-site at all times 
and that the Contractor’s employees are familiar with 
appropriate spill response techniques. 

 Add 1.4.3.7 Immediately notify the Contract Administrator and the 
City of any leaks or spills of prohibited materials that 
occur at the Place of Work. 

 Add 1.4.3.8 Ensure that any fuel stored on-site is located at least 15 
meters from the nearest stream, and is placed within a 
bermed and lined area, in order to prevent leaks or spills 
into the environment. 

 Add 1.4.3.9 All equipment and machinery must be in good working 
condition (power washed), free of leaks or excess oil and 
grease.  No equipment refueling or servicing shall be 
undertaken within a minimum of 15 meters of any water 
course or surface water drainage. 

 Add 1.4.3.10 During all phases of the operation, the Contractor shall 
take precautions to abate nuisance caused by mud or dust 
by clean up, sweeping, sprinkling with water or dust 
control, or other means as necessary to accomplish 
results satisfactory to the Contract Administrator. 

1.6 Measurement and 
Payment 

 

Delete 1.6.1 and 
replace with the 
following 
 

Payment for all work  performed under this section will be 
incidental, unless shown otherwise in the Schedule of 
Quantities and Prices.. 

 Add 1.6.2 Payment for the poly cover or temporary tarps over stock 
pile materials or exposed road subgrades shall be treated 
as incidental work. 

1.8 Clean Up Add 1.8.2 The work will include cleaning of all catch basins within 
the work area, or nearby location as affected by the Work, 
and all manholes and/or sewers affected by work done 
under this contract. All cleaning is to be performed by 
vacuum truck to the satisfaction of the Contract 
Administrator and will include off-site disposal of waste 
material. 

1.9  Archaeological / 
Historical 
Resources 

Add 1.9  Immediately cease work and inform the Contract 
Administrator and the City, if any archaeological or 
historical resources are encountered during construction. 
Leave these resources in place and do not disturb them in 
any way. The Contractor must follow the City’s Chance 
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Find Procedures (Appendix B - Archaeological Chance Find 
Procedures). 

 

  END OF SECTION 
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1.3 Measurement and 
Payment 

Delete 1.3.1 and 
replace with the 
following 

Payment for the installation of 1.2m x 1.2m static 
construction Information signs and as described in 
Appendix A – Traffic Management Detail Specifications 
includes supply, placement & removal and will be 
incidental, unless shown otherwise in the Schedule of 
Quantities and Prices. 

    
 
   END OF SECTION 
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1.4 Measurement and 
Payment 

Delete 1.4.3 and 
replace with the 
following 
 

Payment for machine placed or hand formed C5 concrete 
curb and gutter, includes removal of existing curb, 
supply and placing of the concrete curb and gutter, saw 
cutting, subgrade preparation, granular base, 
compaction, tie-ins, transitions, and will cover all 
straight and curved sections and will be made separately 
for each specified type.  Payment for excavation and 
disposal of excavated material will be made under 
payment item, 31 24 13S – Roadway Excavation, 
Embankment & Compaction, in the Schedule of 
Quantities and Prices. 
 
 

 Delete 1.4.5 and 
replace with the 
following 
 
 
 
 

Payment for concrete sidewalks, letdowns, median infill, 
and driveways includes removal of existing concrete, 
supply and installation, saw cutting, granular base, 
regrading of driveways and sidewalks for proper tie-in, 
and will be made separately for each specified thickness 
and type of finish. 
 
 

 
2.1 Materials Delete 2.1.5.1 and 

replace with the 
following 
 

Hand-formed and hand-placed concrete:  

Slump:  80 mm 
Air entrainment: 5 to 8%. 
Maximum aggregate size:  20 mm. 
Minimum cement content:  335 kg/m3. 
Minimum 28 day compressive strength:  32 MPa. 

 Add 2.1.7 
 

Tactile warning surface tile shall be replaceable cast-in-
place style. Truncated domes shall be in square grid 
pattern with a 5 mm nominal raised height, base 
diameter of 23 mm and top diameter of 11.5 mm. Dome 
spacing range shall be between 40 mm – 60 mm. 

Color of the panel shall be Federal Yellow (Y) per US 
Federal Standard 595B Table IV, Color No. 335. 

Minimum size of the panel shall be 600 mm by 1200 mm. 

 

3.0 EXECUTION 
 

  

3.5 Concrete 
Placement 

Delete 3.5.9 and 
replace with the 
following 
 
 

The Contractor is responsible for adjusting all utility 
manhole frames and valve boxes, belonging to Coquitlam 
and/or other agencies that are affected by the road works. 
All adjustments to utilities must be completed to the 
satisfaction of the utility owner. Riser rings will not be 
accepted. 

The Contractor should note that certain utility owners 
may decide to complete their own adjustments. The 
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Contractor will be required to cooperate with any utility 
company providing their own adjustments. 

The Contractor shall be responsible to contact the 
appropriate utility company within a minimum of 
seventy-two (72) hours of the work. No adjustment shall 
be made without the written approval of the utility 
company. All manholes must be vertically adjusted a 
minimum of twenty-four (24) hours prior to concrete 
placement. 

 
3.9 Expansion Joints Delete 3.9.1 and 

replace with the 
following 

Form transverse expansion joints at both ends of curb 
returns and at maximum spacing of 9.0 m for sidewalks, 
30.0 m of curb and gutter, at each end of driveway 
crossing, at tangent point of circular work, and on either 
side of catch basins. 

 

  END OF SECTION 
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2.0 PRODUCTS 

 
  

2.3 Pit Run Gravel Add to 2.3.2 The use of recycled concrete shall be approved by the 
Contract Administrator and the City prior to use. 

 Add 2.3.3 
 

Asphalt millings free from contaminated and other 
extraneous material, conforming to the specified 
gradations may be used as pit run gravel.  The use of 
asphalt millings shall be approved by the Contract 
Administrator and the City prior to use. 

2.7 Granular Pipe 
Bedding and 
Surround Material 

 

Add to 2.7.1 
 

All recycled or other extraneous materials shall be 
approved by Contract Administrator and the City prior to 
use. 

2.10 Granular Base Delete 2.10.2 
 

 

 
 
 
 
 

Add 2.10.3 All 25 mm minus granular base is to conform to the 
following gradation specifications and as described in 
Clause 2.10.4: 

 

Sieve Designation (mm) Percent Passing (%) 

25 100 

19 80-100 

12.5 75-90 

9.5 50-85 

4.75 35-70 

2.36 25-50 

1.18 15-35 

0.30 5-20 

0.075 0-5 

  
 

 Add 2.10.4 The intention of the Gradation Chart is to identify the 
desired mix of size of aggregate in the granular base. The 
Target Percentage Passing is the middle of the shown 
Range.  

Tests that show sieve values of Percent Passing that are 
consistently low or consistently high in two (2) or more 
consecutive tests will be considered to be non-conforming. 

 
2.11 Recycled 

Aggregate 
Material 

Delete 2.11.1 and 
replace with the 
following 

Aggregates containing recycled material may be utilized if 
approved by the Contract Administrator and the City.  In 
addition to meeting all other conditions of the 
specifications, recycled material should not reduce the 
quality of the construction achievable with quarried 
materials.  Recycled material shall consist only of 
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aggregates, crushed portland cement concrete, or asphalt 
that is free of impurities. 

  END OF SECTION 
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1.4 Measurement and 
Payment 

Delete 1.4.3 and 
replace with the 
following 
 

Payment for all clearing and grubbing will be considered 
incidental to the work as described in other Sections. 
Payment includes removal and disposal of all stumps and 
vegetation to complete the work as shown on the Contract 
Drawings.  

Work includes trimming of branches affected by the Work 
to create the necessary clearance to accommodate 
construction as required, brunch cutting/pruning to have a 
clean cut flush to the branch collar and use of an approved 
tree paint to repair damage to surviving vegetation where 
branches have been removed.  
 
 

  END OF SECTION 
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1.3 Measurement and 
Payment 

Add 1.3.2 Payment by allowance for Hydro Excavation around 
existing trees includes all labour, material, equipment, 
removal and disposal to complete the work as shown on 
the Contract Drawings or as directed by the Contract 
Administrator. Payment includes coordinating the work 
of all locations requiring hydro excavation to maximize 
the use of the hydro excavation machine and 
coordination with the Site Arborist.  
 
Payment shall be made for the actual cost on a Force 
Account basis as defined in GC 10.0.  
 

2.0 PRODUCTS 
 

  

2.1  Materials Add 2.1.10 Protective Fencing: Posts - Pressure treated wood 100 mm 
dia.; Post to be 1.8 m to 2.0m in height at 2.0 m O.C. Snow 
fence as per Coquitlam Approved Products List; Flagging 
Tape - 4” Orange glow - ‘Tree Retention Area’. 
 

1.0 EXECUTION 
 

  

3.1 Existing Trees Add 3.1.7 The Contractor is responsible to minimize damage to all 
trees which are to remain. 
 

 Add 3.1.8 The Contractor will be responsible for all claims and costs 
including the cost of examination by an Arborist, repair, 
removal and replacement of trees, as required by the 
Arborist, the Contract Administrator and the City for tree 
damage where proper notification was not received from 
the Contractor. Damage will be assessed based on the 
International Society of Arboriculture Guidelines. The 
term shall be for a period of one year following the date 
of Substantial Performance of the Work. 
 

 Add 3.1.9 Place protective fencing/barricades as detailed on 
Coquitlam Standard Detail Drawings COQ-R26 where 
specified on the Contract Drawings. Contractor shall 
maintain fence in good condition during construction. 
 

 Add 3.1.10 When work is to be performed inside fenced areas, 
Contractor shall take care to avoid damage to existing 
vegetation. Work to be done inside areas of existing 
vegetation to be retained includes: 

.1 Removal of isolated trees as directed by the 
Contract Administrator and the City. 

.2 Selective pruning and tree removal at edges to 
create tidy and well-shaped forest edge. 

.3 Placing planting soil and planting of trees. 
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 Add 3.1.11 Do not park, service or fuel vehicles within the vegetation 
retention areas. 
 

3.4 Pruning Add 3.4.2 Do not cut roots or branches of retained trees without 
approval of the Contract Administrator and the City. 
 

  END OF SECTION 
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1.0 GENERAL 
 

  

1.8 Limitations of 
Open Trench 

1.8.1 
Replace last 
sentence with the 
following 

If circumstances do not permit complete backfilling of all 
trenches, and where permitted by the Contract 
Administrator and the City, adequately protect all open 
trenches or excavations with approved fencing or 
barricades and, where required, with flashing lights. 
 

1.10 Measurement and 
Payment 

Add 1.10.9 
 

Payment for imported trench backfill, 75mm minus pit 
run gravel (in accordance to Clause 2.3 Pit Run Gravel in 
Section 31 05 17 – Aggregates and Granular Materials), 
includes supply, transport, placement, adjustment of 
moisture content and compaction to 95% modified 
proctor density. Payment includes the offsite disposal of 
the unsuitable native material.  
 
Payment for imported backfill will be made by 
measurement of volume confirmed by the tonne 
delivered to the Place of Work based on truck weight slips. 
Weigh slips must be submitted to the Contract 
Administrator on a daily basis. Weight slips which are not 
submitted daily will not be accepted for payment.  

2.0 PRODUCTS 
 

  

2.2  Use of Specified 
Materials 

Delete 2.2.1.2 Delete Pit Run Sand 

 Delete 2.2.3.3 Delete Pit Run Sand 
 

3.0 EXECUTION 
 

  

3.3 Excavation Delete 3.3.1.2 and 
replace with the 
following 
 

Connections to existing waterworks systems are to be 
made by the Contractor under the inspection / 
supervision of the Contract Administrator and the City. 

3.6 Surface 
Restoration 

Delete 3.6.2.4 and 
replace with the 
following 
 

Restore lawns with approved topsoil and sod to match 
existing lawn. 

 Delete 3.6.3.1 and 
replace with the 
following 
 

Restore surface with a minimum 100 mm of 19 mm 
granular road base material. 

 Delete 3.6.7.5 and 
replace with the 
following 

Restore Pavement as detailed on Coquitlam Standard 
Detail Drawing COQ-G4A. Temporary patch for roadways 
shall be a minimum thickness of 75 mm with no key. 
Permanent restoration required for driveways.  Dry if 
necessary and paint clean, dry edge with asphalt 
emulsion (tack coat). 
 

  END OF SECTION 
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1.4 Measurement and 
Payment 

 

Delete Clause 1.4 
and replace with  

.1  Payment for all work performed under this section 
will be incidental to payment for work described in other 
Sections, unless shown otherwise in the Schedule of 
Quantities and Prices. 
 
.2  Payment for Subsection 1 above includes supply, 
placement and compaction of granular subbase 
material, adjustment of moisture content, and boning to 
establish the road cross-section. 
 
.3  Payment includes removal of unsuitable subgrade 
including disposal off-site prior to direct placement of 
granular. 
 
Payment includes supply, placement and compaction of 
granular subbase material and adjustment of moisture 
content. 
 

2.0  PRODUCTS 
 

  

2.1 Specified 
Materials 

 

Delete  2.1.1.1: Select Granular Subbase 

2.1.1.2: 75 mm Pit Run Gravel 

2.1.1.4: Pit Run Sand 

2.1.1.5: Approved Native Material 

2.1.1.7: River Sand 

END OF SECTION 
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1.4 Measurement and 
Payment 

 

Delete Clause 1.4 
and replace with 

.1  Payment for all work performed under this section 
will be incidental to payment for work described in other 
Sections, unless shown otherwise in the Schedule of 
Quantities and Prices. 
 
.2  Payment for Subsection 1 above includes supply, 
placement and compaction of granular base material, 
adjustment of moisture content, and boning to establish 
the road cross-section. 
 
.3  Payment includes removal of unsuitable subgrade 
including disposal off-site prior to direct placement of 
granular. 
 

2.0 PRODUCTS 
 

  

2.1  Granular Base Add 2.1.1.3 25 mm minus crushed gravel conforming to the 
gradation specifications under Section 31 05 17S – 
2.10.3. 

   

  END OF SECTION 
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1.0 GENERAL 
 

  

1.4 Submission of 
Mix Design 

 

Delete 1.4.1 and  
replace with the 
following 
 

Submit asphalt concrete mix design, including RAP 
content and trial mix test results to Contract 
Administrator for review at least two weeks prior to 
commencing work. 
 

1.5 Measurement and 
Payment 

 

Delete 1.5.1 and  
replace with the 
following 
 

Payment for the installation of a full depth 75mm 
temporary pavement trench patch with no key on 
roadways and 75mm permenant patch on all driveways 
will be considered incidental to the payment for the work 
described in the other Sections.  
 

 
2.0 PRODUCTS 
 

  

2.1 Materials Add 2.1.2.1 Usage of recycled asphalt shingles will not be permitted. 

 Add 2.1.2.2 Usage of softening agents, rejuvenators, or recycling 
agents will not be permitted. 

 

2.2 Mix Design 
 

Delete 2.2.3.2 
Marshall Stability 
and replace with 
the following 

Marshall Stability at 60oC for both lower and upper 
courses to be 10 KN min. 

   

3.0 EXECUTION 
 

  

3.7 Joints Delete 3.7.5 and 
replace with the 
following 
 

Construct butt joints at locations as shown on the 
Contract Drawing and as directed in the field by the 
Contract Administrator and the City.  

  END OF SECTION 
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1.0 GENERAL 
 

  

1.1 Related Work 
 

Add 1.1.7 
 

Geosynthetics - Section 31 32 19 
 

1.6 Measurement and 
Payment 

 

Add 1.6.4  
 

Payment includes all labour, material and equipment 
required to complete the installation as shown on the 
Contract Drawings and specified under this Section. 
Payment includes subgrade preparation, careful 
stockpiling of the existing pavers for reuse, and 
reinstatement of unit pavers affected by work or 
previously removed to accommodate the Work.  
 
Any additional pavers required to complete final 
restorations of the disturbed area will be considered 
incidental.  

   
   
  END OF SECTION 
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1.0 GENERAL 
 

  

1.5 Measurement and 
Payment 

 

Delete 1.5.1 and  
replace with the 
following 
 

Payment for all work performed under this Section will be 
incidental to payment for work described in other 
Sections unless shown otherwise in the Schedule of 
Quantities and Prices. 
 

  END OF SECTION 
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1.0  GENERAL 
 

  

1.0 General 
Requirements 

Delete 1.0.1 and 
replace with the 
following 

.1 Section 32 91 21 refers to those portions of the Works 
that are unique to the supply, placement and finish 
grading of Growing Medium. This section must be 
referenced to and interpreted simultaneously with all 
other sections pertinent to the Works described 
herein. 

  For the purpose of this specification, the term 
"Growing Medium" shall mean a soil produced offsite 
by homogeneous blending of mineral particulates, 
micro organisms and organic matter which provides 
suitable medium for supporting intended plant 
growth and the term “Topsoil” shall mean on-site 
native or surface soil material which may be used as 
Growing Medium provided it meets standards set for 
imported material Growing Medium and can be 
modified to meet the requirements set out for 
specified Growing Medium. 

 Add 1.0.3 .3 For the purpose of this specification, the term ‘Soil-
Testing Laboratory’ shall mean an independent 
laboratory, recognized by the landscape nursery 
industry, with the experience and capability to 
conduct the testing indicated and that specializes in 
types of tests to be performed. 

1.4 Measurement and 
Payment 

 

Delete 1.4.1 and 
replace with the 
following 

Payment for growing medium, bark mulch, and top soil 
will be incidental and includes supply of material, on-site 
handling, preparing the landscape area subgrade, placing, 
grading, raking, compacting top soil and application of 
fertilizers and shall be considered incidental to payment 
for work described in other Sections. 
 

1.5 Inspection and 
Testing 

Delete 1.5 and 
replace with the 
following 

.1 The Contractor is responsible for testing imported 
Growing Medium and all related cost incurred.  
Testing shall be carried out by an approved Soil 
Testing Laboratory. 

.2 The sample analysis shall be of tests done on the 
proposed Growing Medium from samples taken at 
the supply source within a minimum of 14 days in 
advance of Growing Medium placement.  Allow 
7 days for soil testing by the laboratory for each 
sample.  The sample shall be picked up by the Soil 
Testing Laboratory from the supply source. The 
Growing Medium sample shall be a composite of at 
least three (3) samplings for the proposed source 
and shall be at least one (1) litre in volume. 

  .3 Forward a copy of all test results directly to the 
Contract Administrator and the City for review. 
The analysis shall outline the testing laboratory’s 
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required amendments such as sand, organic matter, 
fertilizers and lime to achieve adequate growing 
conditions.   

  .4 The Contractor shall not deliver any Growing 
Medium to the site until the test results have been 
reviewed and approved by the Contract 
Administrator and the City. 

  .5 All submitted soil analysis must be dated and 
include supplier name and phone number, project 
location and submitted to Contract Administrator 
and the City for approval prior to commencing work. 
Soil analysis shall include measurements of: 
.1  Percent sand, fines, silt and clay. 
.2 Organic matter to 100%. 
.3 pH, acidifying additive required to achieve noted 

herein. 
.4 Water soluble salts. 
.5 Total carbon to nitrogen ration. 
.6 Total nitrogen and available levels of 

phosphorus, potassium, calcium & magnesium.  

  .6 At the discretion of the Contract Administrator and 
the City submit up to two (2) additional samples, at 
intervals outlined by the Contract Administrator and 
the City, of Growing Medium taken from material 
delivered to the site. Samples shall be taken form a 
minimum of three (3) random locations and mixed 
to create a single uniform sample of testing. Results 
of these tests shall be forwarded to the Contract 
Administrator and the City for review. 

  .7 The Contractor is responsible for soil analysis and 
requirements for amendments to supply Growing 
Medium as specified. Failure to satisfy these 
contractual requirements could result in the 
Contractor being required to remove unacceptable 
Growing Medium at their expense. 

  .8 Notify the Contract Administrator at least forty-
eight (48) hours prior to Growing Medium 
placement for inspection. 

.9 Refer to General Conditions, Clause 4.12 Tests and 
Inspections. 

1.6 Product Handling Add 1.6 .1 All materials to be handled and adequately 
protected to prevent damage.  Do not handle 
Growing Medium in an excessively wet, extremely 
dry, frozen condition or in any manner in which 
structure may be adversely affected. Growing 
Medium whose structure has been damaged by 
handling under these conditions shall be rejected 
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and shall be replaced by the Contractor at their 
expense. 

.2 Stockpile materials in bulk form in paved areas or in 
pre-approved areas of the site.  Provide additional 
protection of storage under roof or tarpaulins.   

.3 Take all precautions to prevent contamination of 
Growing Medium and amendments from wind 
blown soil particles, weed seeds and from insects.  
Contamination of the Growing Medium and 
amendments may result in their rejection for use. 

.4 Store fertilizer and chemical amendments in the 
manufacturer's original containers. 

.5 All Growing Medium shall be delivered to site 
premixed from a recognized Growing Medium 
source ensuring consistency throughout the mix. 

 

2.0 PRODUCTS 
 

Delete 2.0 and 
replace with the 
following 
 

 

2.1 Materials  .1 Growing Medium Preparation 
.1 Shall be prepared from Compost Material with 

Sand and other Soil Amendments as required to 
meet the specifications herein. 

.2 Ensure commercial processing and mixing of 
Growing Medium components are done 
thoroughly by a mechanized screening process.  
Do not mix the components by hand. Ensure the 
resulting product is a homogeneous mixture 
having the required properties throughout free 
of stones 25 mm or larger in any dimension, 
woody plant parts, toxic materials, foreign object 
and other extraneous materials harmful to plant 
growth.  Provide composted soil free from 
crabgrass, couch grass, equisetum, convolvulus, 
or other noxious weeds or seed or parts thereof. 

  .2 Inorganic Soil Amendments 
.1 Sand: Imported pit sand or river pump sand, free 

of impurities, chemicals, horsetails, and other 
noxious weeds. The saturation extract electrical 
conductivity of salinity shall not be greater than 
3.0 milliohms/cm at 25 degrees C. 

Sieve Size (mm) Percent passing (%)  
4.75 95-100  
0.50 0-40  
0.050 0-5  

 

  
.2 Fertilizers: Uniform in composition, free flowing 

and dry, granular, pill form, or pelleted 
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commercial product with 50% of total nitrogen 
(if applicable) derived from natural organic 
material in a slowly available form delivered in 
unopened water proof containers with the 
manufacturer's guaranteed N-P-K analysis, type 
and trade name attached to each container.  The 
planting soil test results will specify a 
formulation and application rate to achieve the 
levels of nitrogen, phosphorous and potassium 
required. Fertilizer to meet the requirements of 
the Canada Fertilizer Act. 
.1 Lime:  ASTM C 602, agricultural limestone 

containing a minimum 80 percent calcium 
carbonate equivalent and as follows: 
.1 Class:  Class T, with a minimum 

99 percent passing through No. 8 
(2.36 mm) sieve and a minimum 
75 percent passing through No. 60 
(0.25 mm) sieve. 

.2 Provide lime in form of dolomitic 
limestone. 

  .3 Perlite: Horticultural perlite, soil amendment 
grade. 

  .3 Organic Soil Amendments 

.1 Compost:  Well-composted, stable, and weed-
free organic matter, pH range of 5.5 to 8; 
moisture content 35 to 55 percent by weight; 100 
percent passing through 25 mm sieve; soluble 
salt content of 5 to 10 decisiemens/m; not 
exceeding 0.5 percent inert contaminants and 
free of substances toxic to plantings; and as 
follows: 

 
.1 Organic Matter Content:  50 to 60 percent of 

dry weight containing no cedar, redwood, 
wood or bark. 

.2 Colour:  dark brown to black in colour. 

.2 Peat:   
.1 Finely divided or granular texture, with a pH 

range of 6 to 7.5, containing partially 
decomposed moss peat, native peat, or reed-
sedge peat and having a water-absorbing 
capacity of 1100 to 2000 percent. 

.3  Wood Residual 
.1 Content of wood residuals such as Fir or 

Hemlock sawdust present in the Growing 
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Medium shall not cause the total carbon to 
total Nitrogen ration to exceed 40:1.  

.2 Cedar or redwood sawdust shall not be 
present in Growing Medium. 

.4 Manure 
.1 Well-rotted, unleached, stable or cattle 

manure containing not more than 25 percent 
by volume of straw, sawdust, or other 
bedding materials; free of toxic substances, 
stones, sticks, soil, weed seed, and material 
harmful to plant growth and free from salt or 
other harmful chemicals, such as any used to 
artificially hasten decomposition. 

.2 All particles in manure to pass a 6.35 mmm 
sieve. 

.3 Salt content shall give a reading of less than 
0.5 millimhos/cm at 25 degrees C. 

2.2 Nutrient 
Requirements 

 .1 Nutrient requirements shall meet the BCSLA/BCNTA 
Landscape Standard Growing Medium requirements 
for nitrogen, phosphorus, potassium, calcium, 
magnesium, boron, sodium cation exchange 
capacity, carbon to nitrogen ratio. 
.1 Boron: not to exceed 1.0ppm 
.2 Sodium: Sodium absorption ratio(SAR) not to 

exceed 8.0 
.3 Total Nitrogen: to be 0.2-0.4% by weight 
.4 Available Phosphorous: to be 50-100 ppm 
.5 Available Potassium: to be 50-70 ppm 
.6 Cation Exchange Capacity: to be 30 to 50 meq. 
.7 Carbon to nitrogen ratio: Maximum 40:1. 

2.3 Salinity  .1 The electrical conductivity of the liquid taken from 
the soil pH evaluation shall not exceed 3.0 
millimhos/cm  at 25 degrees C before additions of 
fertilizers and/or liming agents. 

2.4 Drainage Rate  .1   Percolation shall be such that mixing, handling and 
placement to be done in such a manner that the 
minimum saturated hydraulic conductivity show on 
Table – ‘Growing Medium Properties for Different 
Applications’ (found herein these specifications)  is 
achieved and no standing water is visible 60 minutes 
after at least 10 minutes of moderate to heavy rain or 
irrigation. 

2.5 Growing Medium 
Source 

 .1 Import planting medium or manufactured planting 
medium from off-site sources.  Do not obtain from 
agricultural land, bogs or marshes. 

.2 Supplier of Growing Medium shall be as per the 
Coquitlam Approved Products List. 
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2.6 Bark Mulch  .1 Mulch backfilled surfaces of planting beds and other 
areas indicated on drawings. 
.1 Organic Mulch:  Apply 50 mm average thickness 

of organic mulch, and finish level with adjacent 
Finish Grades.  Do not place mulch against plant 
stems. 

.2 Supplier of Bark Mulch shall be as per the Coquitlam 
Approved Products List. 

.3 Dark brown in colour and free of all soil, stones, roots 
or other extraneous matter, and free of weeds, seeds 
and spores. 

 
2.7 Growing Medium 

Properties for 
Different 
Applications 

Properties Low Traffic Lawn 
Areas, 

Trees and Large 
Shrubs 

High Traffic 
Lawn Areas 

Planting 
Areas, 

Planters 
Shrubs & 

Groundcover 
 Texture: 

Particle size classes by 
Canadian System of Soil 
Classification 

Percent of Dry Weight Mineral Fraction (%) 

 Gravel  
(greater than 2 mm less 
than 75 mm) 

0-10 0 0 

 Sand  
(greater than 0.05 mm 
and less than 2 mm) 

50-70 80-90 50-70 

 Silt  
(larger than 0.002 mm 
and less than 0.5 mm) 

10-30 5-20 10-30 

 Clay  
(less than 0.002 mm) 

7-20 2-5 7-20 

 Organic Content 
Percent of Dry Weight 

5-10 3-5 25-30 

 Drainage 
Minimum saturated 
hydraulic conductivity 
(cm/hr) in place 

2.0 7.0 2.0 

 Acidity (pH) 6.0-6.5 6.0-6.5 5.0-6.0 
 

2.8 Miscellaneous 
Products 

 .1 Root Barrier: 400x610 mm linear root barrier, 
copolymer polypropylene, 50% recycled plastic, black 
in colour.  Supplier of Root Barrier shall be as per the 
Coquitlam Approved Products List. 

.2 Construction Adhesive shall be as per the Coquitlam 
Approved Products List. 
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.3 Drain Mat:  Light duty, uv stable, impermeable 
cuspated core bonded to a layer of non-woven filter 
fabric with the following minimum properties:  

.1 Compressive Strength -718 kN/m2 as per ASTM 
D-1621  

.2 Flow Rate – 188 l/min/Metre as per ASTM D-
4716 

.3 Approximate profile thickness of 10 mm. 

.4 Supplier of Drain Mat shall be as per the 
Coquitlam Approved Products List. 

.4 Filter Fabric: Install root barriers in accordance with 
manufacturer’s reviewed installation instructions 
where indicated on reviewed drawings with vertical 
root directing ribs facing inwards towards trees or 
plants; connect panels together as required.  
1. Supplier of Filter Fabric shall be as per the 

Coquitlam Approved Products List. 

.5 Drain Rock: Shall consist of clean round stone or 
crushed rock. Acceptable material includes 19 mm 
drain rock or torpedo gravel conforming to the 
following gradations. 

Percent Passing 
Sieve Designation Coarse Fine (Torpedo gravel) 

25 mm 100  
19 mm 0-100  
9.5 mm 0-5 100 

4.75 mm 0 50-100 
2.36 mm  10-35 
1.18 mm  5-15 
0.60 mm  0-8 
0.30 mm  0-5 
0.15 mm  0-2 

 
2.9 Structural Soil  .1 Soil stabilizer shall be friable, containing a minimum 

of 4% and maximum of 6% organic matter by dry 
weight, free from stones and debris over 30 mm. 
Acidity (ph) shall be in the range 5.5-7.5. Carbon to 
nitrogen ratio shall not exceed 40:1, and salinity shall 
not exceed 3.0 milliohms at 25 deg C. Gravel greater 
than 2 mm shall not exceed 10% of total weight. 

.2 Supplier of Structural Soil shall be as per the Coquitlam 
Approved Products List. 

.3 Growing Medium to be a gap-graded mixture. 

.4 Texture of Growing Media Percentage of 
mixture 
Gravel: greater than 2 mm-less than 75 mm 0% 
Sand: greater than 0.0 5mm-less than 2 mm max 60% 
Silt: greater than 0.002-less than 0.0 5mm max 35% 
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Clay: less than 0.002mm  max 15% 
Clay and silt combined max 40% 
Acidity (pH) 6.0-7.0 
Drainage: minimum saturated hydraulic 3.0 
Conductivity (cm/hr) in place  
Salinity: saturated extract conductivity  
shall not exceed 3.0 

milliohms/cm at 25 degC 
Organic content: percent of dry weight 8-12% 

  5 Stone ballast: Clean inert stone of high angularity is 
preferred over washed gravel. Stone dimension aspect 
ratio should be 1:1:1 with a maximum 2:1:1 
length:width:depth. Single size stone, 60 mm-75 mm 
clear sieve designation: Blasted Quarry Rock. Aggregate 
to be used for structural soil shall be free of any foreign 
elements or material. 

.6 Structural Geotextile  
Shall be installed as a structural filter layer directly 
above the compacted structural soil mixture. Do not 
install fabric until adequate compaction of the 
structural soil mixture has been confirmed. Filter 
fabric shall be selected and deigned to withstand 
wear and tear during construction without 
deterioration of its strength and filtering properties. 
.1 Supplier of Geotextile shall be as per the 

Coquitlam Approved Products List. 

.7 Ground dolomite limestone containing no less than 
85% of its total weight as calcium carbonate and 
magnesium carbonate shall be used to control ph 
level. The degree of grind for the limestone shall 
allow 100% of the total weight to pass a #10 (2 mm) 
sieve, 90% to pass a #18 (1 mm) sieve and 20% to 
pass a #40 (0.105 mm) sieve. Spread-easy fertilizer 
shall be used as a slow release fertilizer source of 
calcium and magnesium. 

.8 Mixing of structural soil: 
Blend as per following ratios: 
.1 5 metric tones (MT) of aggregate. 
.2 1 cubic meter of growing media. 
.3 2 kg soil stabilizer. 

.9 Moisten mixture with fine spray of clean potable 
water while mixing to activate soil stabilizer product. 
Do not over mix. Place mixture in 300 mm lifts 
through entire area of structural soil mixture. 
Compact each lift to 95% MPD prior to placement of 
next lift. Install filter fabric such to ensure a 
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minimum of 60 cm overlap of all fabric seams and 
beyond edge of structural soil. 

 
 

3.0 EXECUTION   

3.2 Preparation of 
Subgrade 

Delete 3.2.4 and 
replace with the 
following 

Remove debris, roots, branches, stones in excess of 50 mm 
diameter and other deleterious materials, soil 
contaminated with calcium chloride, toxic materials and 
petroleum products, and debris which protrudes more than 
25 mm above the surface.  Dispose of all removed material 
off site to approved offsite disposal area at no additional 
cost to the Owner. 

 Delete 3.2.5 and 
replace with the 
following 

Course cultivate entire area which is to receive Growing 
Medium to depth of 250mm.  Cross cultivate those areas 
where equipment used for hauling and spreading has 
compacted soil. 

 Add 3.2.6 Grade transitions shall be smooth and even and shall blend 
into surrounding areas as determined by the Contract 
Administrator and the City. 

 Add 3.2.7 Provide erosion-control measures to prevent erosion or 
displacement of soils and discharge of soil-bearing water 
runoff or airborne dust to adjacent properties and 
walkways. 

3.3 Processing 
Growing Medium 

Add 3.3.4 Growing Medium shall be imported and stockpiled on site 
in a location approved by the Contract Administrator and 
the City. 
.1 Carry out stock piling operation such that the Growing 

Medium structure is not compromised through 
compaction, vibration or other actions.  

.2 Stock piled Growing Medium shall be protected from 
rain, drying and contaminants.  

.3 Growing Medium shall be free of subsoil, pests, roots, 
wood, construction debris, undesirable grasses 
including crabgrass or couch grass, noxious or weeds 
and weed seeds or parts thereof foreign objects and 
toxic materials. Presence of these contaminates shall 
be grounds for rejection of Growing Medium and 
replacement at no cost to the Owner. 

3.4 Placing Growing 
Medium 

Delete 3.4.2 and 
replace with the 
following 

Place Growing Medium to the required finished grades with 
adequate moisture, in uniform lifts of 100 mm to 150 mm 
compacted to 80 MPD during dry weather, over dry, 
unfrozen Sub Grade where planting is indicated free of any 
standing water. 

 

 Delete 3.4.5 and 
replace with the 
following 

Minimum depths after settlement and 80% compaction: 
.1 Trees pits: 900 mm  
.2 Shrub beds: 450 mm  
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.3 Ground cover areas: 300 mm  

.4 Lawn areas: 300 mm  

.5 Blvd. areas: 150 mm 

 Add 3.4.6 Increase sand content to 90% in the planting soil below 
lawns where heavy wear by pedestrians or maintenance 
equipment is anticipated.  Increase sand content in a 1.5m 
wide strip at the bottom of swales, banks or other wet 
areas and as directed by the Landscape Architect.  On steep 
south or west facing banks, reduce sand content in lawns 
and planting beds to 50 - 60% for better moisture 
retention. 

3.5 Applying 
Fertilizers 

Delete 3.5 and 
replace with the 
following 

.1 Addition of amendment components shall be at the 
rates indicated in the Growing Medium analysis 
recommendations via the following methods: 
.1 Lime: Applied with mechanical spreaders over 

entire planting areas and contained planters.  
.1 Do not apply by hand. 
.2 Mix thoroughly into the top 100 mm of 

Growing Medium. 
.3 Do not allow lime to come into direct contact 

with nitrogen - phosphate - potash fertilizers. 
.2 Fertilizer: Applied with mechanical spreaders over 

entire planting areas and contained planters. Do 
not apply by hand. Do not mix into Growing 
Medium. 

3.6 Finish Grading Delete 3.6.1 and 
replace with the 
following 

Manually fine grade Growing Medium installation to 
contours and elevations shown on drawings or as directed 
by Contract Administrator and the City.  Eliminate rough 
spots and low areas to ensure positive drainage. 

 Add 3.6.3 Finish Grade of Growing Medium shall be 25 mm from 
finished elevation of adjacent curb or planter wall unless 
otherwise noted on drawings. 

3.9 Clean-up Delete 3.9 and 
add the following 

.1 Ensure all paved areas, tops of planters, adjacent 
surfaces have been thoroughly cleaned. Ensure all 
discoloration of adjacent surfaces as a result of 
Growing Medium installation have been removed. 

.2 Dispose of materials not required and repair any 
damage to adjacent surfaces (as determined by the 
Contract Administrator and the City) off site at no 
additional cost to the Owner. 

 

3.10 Weed Control Add 3.10 .1 Ensure all weeds and weed roots that have germinated 
during the course of work of this section have been 
eliminated from Growing Medium. 
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.2 Provide the City Representative and Consultant with a 
written outline of weed removal methodology seven 
(7) days prior to starting weed removal operations.  

3.11 Structural Soil Add 3.11 .1 Refer to 2.9 in this specification and as shown on the 
Contract Drawings. 

 
  END OF SECTION 
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1.0 GENERAL 
 

Delete 1.0.2 and 
replace with the 
following 
 

This section is based on the “British Columbia Landscape 
Standards and the B.C. Nursery Trades Association. This 
standard is intended to set a level of quality which is 
equaled or bettered in the construction documents. 

1.4 Handling and 
Storage 

Delete 1.4.3 and 
replace with the 
following 

Schedule sod deliveries such that sod installation occurs 
within twenty-four (24) hours of being lifted from the 
source sod farm. 
 

   
 Delete 1.4.4 and 

replace with the 
following 

Sod shall be neatly stacked or rolled at the source sod farm, 
delivered and unloaded on sturdy pallets which are no 
more than 3 pallets high.  

   
1.5 Drainage Control Delete 1.5.1 and 

replace with the 
following 

Provide for proper water management and drainage of site 
during work of this section. Water management shall 
include silt traps, erosion control measures, temporary 
water collection ditches, as well as their adequate 
maintenance to ensure that storm water which may 
become laden with soil, growing medium or hydraulic seed 
is detained and cleaned prior to discharge from Place of 
Work. 

1.6 Samples Add 1.6.2 
 

Submit one (1) square meter of sod to the Contract 
Administrator and the City for review. Ensure sample is 
complete with name of sod farm, base soil type, seed mix 
percentage. 

 Add 1.6.3 
 

Contract Administrator and the City shall review sod sample 
for approval prior to installation. The sample accepted by 
the review will form the standard by which the project will 
be supplied.  
 

 Add 1.6.4 Should the Contractor require the source of sod supply to 
change during the construction a written request must be 
provided to the Contract Administrator and the City 48 
hours in advance. The request shall be followed up by 
submission of proposed sod substitution sample and 
include the name of sod farm, base soil type, seed mix 
percentage for Contract Administrator and the City review 
prior to the delivery. 
 

1.8 Measurement and 
Payment 

 

Delete 1.8.1 and 
replace with the 
following 

Payment for nursery sod includes supply and placing of sod 
as shown on the Contract Drawings or as directed by the 
Contract Administrator and grass maintenance to meet 
Conditions of Total Performance. Payment includes 
protection from damage caused by any living creature.  
 
Payment for all work performed under this Section will be 
incidental to work described in other sections unless shown 
otherwise in the Schedule of Quantities and Prices. 
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2.0 PRODUCTS  
 

 

2.1 Sod Delete 2.1.1 and 
replace with the 
following 
 

Sod to be approved by the Contract Administrator and the 
City and to be nursery grown, true to type, conforming to 
standards of nursery Sod Growers’ Association and their 
Nursery Sod Specifications. Sod to be quality, cultured turf 
grass grown from seed approved by Canada Department of 
Agriculture, free of disease, clovers, stones, pests and 
debris. 

 Add 2.1.1.1 
 

Nursery sod: 
.1 Shall be No. 1 Premium grade and contain only 

species of grass indicated on the supplier’s 
certificate.  

.2 Sod shall be ‘non-netted’ 
 

 Add 2.1.1.2 
 

Table Guideline of Approved Sod Mix Ratios 

Supreme Soil Base Sod 
(Elka II) Perennial Ryegrass 40% 
(Shamrock) Kentucky Bluegrass 30% 
(Cindy) Chewing Red Fescue 30% 
Seed Rate:  
50g per square metre 

 

 

   

 Add 2.1.8 
 

All sod shall be completely free of invasive and/or noxious 
broadleaf weeds, grasses including but not limited to poa 
annua, disease, fungi, detrimental nematodes and 
detrimental insects. 

   
2.2 Water Delete 2.2.1 and 

replace with the 
following 
 

Potable, free of impurities that would inhibit seed 
germination. Contractor to ensure adequate water is 
available to maintain seeded areas during germination and 
in a vigorously growing, healthy state until Total 
Performance of work of this section. 

   
2.3 Fertilizer Add 2.3.2  Fertilizer shall be complete synthetic slow release fertilizer. 

Type and application shall be as required by the growing 
medium analysis report. 
 

2.4 Wooden Pegs Add 2.4 .1 Wooden Pegs shall be 19 mm x 19 mm x 150 mm long 
No. 1 grade or better Hem/fir. 

 
2.5 Binder Twine Add 2.5 .1 Binder Twine shall be hemp based multiple strand 

string. 
 

2.6 Flagging Tape Add 2.6 .1 Flagging Tape shall be 30 mm wide, biodegradable 
ribbon tape made of non-woven cellulosic material, 
and red color, or an approved equivalent. 

 



SUPPLEMENTARY  SECTION 32 92 23S 
CONTRACT  SS 43  
SPECIFICATIONS SODDING 2026 

 

These Supplementary Contract Specifications must be read in conjunction with the Specifications contained in the Master Municipal 
Construction Documents, Volume II, Printed 2009 and the City of Coquitlam Supplementary Specifications and Detailed Drawings 

File #: 11-5330-20/94724/1  Doc #:  6056350.v1 

3.0 EXECUTION  
 

 

3.1 Finish Grade 
Preparation 

Delete 3.1.2 and 
replace with the 
following 

Prior to the placement of sod Contract Administrator and 
the City to review and direct minor adjustments and 
refinements of finish grades prior to the Contractor 
proceeding. Review includes grades, growing medium 
depth and condition of finished surface. Subsequent to the 
Contract Administrator and the City review the Contractor 
shall re-grade, add growing medium and make 
adjustments as directed by Contract Administrator and the 
City. 

 Delete 3.1.5 and 
replace with the 
following 
 

Fine grade growing medium to lines and levels shown on 
Contract Drawings.  Ensure that all low spots, humps and 
irregularities are eliminated prior to review by Contract 
Administrator and the City. 

3.2 Sodding Delete 3.2 and 
replace with the 
following 

.1 Sod shall not be placed during hot dry summer 
periods, at freezing temperatures, or over frozen 
growing medium. 

  .2 Allow sod to dry sufficiently during wet weather to 
prevent tearing during lifting and handling. 

  .3 Handle sod carefully to minimize tearing and 
dropping of soil. 

  .4 Placement of Sod: 
.1 Lay sod in rows smooth and flush to adjoining 

grass areas and paving and top surfaces of curbs 
unless shown otherwise on Contract Drawing. 
Ensure there is a full roll width between the new 
sod and any adjoining surfaces. Small cut pieces 
from a full roll will not be accepted.  

.2 Stagger joints and ensure that sod sections are 
butted closely together without overlapping or 
leaving gaps between sections.  

.3 Cut out irregular or thin sections with a sharp 
knife. 

.4 Cut sod to fit tight around landscape elements. 

.5 Cut sod to create clean, smooth lines along all 
plant beds.  
 

  .5 Placement of Sod on Slopes: 
.1 Lay sod with the length of each sod section 

parallel to slope taking extra care to ensure that 
sod sections are butt tight and each sod section is 
set in a staggered formation. 

.2 On slopes exceeding 3:1 gradient ensure sod is 
secured with wooden pegs at intervals of not 
more that 450 mm along the center of each 
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section. Ensure wooden pegs are driven flush with 
the sod. 

.3 Prior to acceptance of sod areas that have been 
secured with wooden pegs either remove the 
wooden pegs or drive each wooden peg at least 
50 mm below finished grade. 

.4 Where required, place erosion control mesh or 
netting and secure with stakes or staples sunk 
firmly into ground to a minimum depth of 150 
mm at maximum intervals of 4 meters along pitch 
of slope. Place stakes or staples horizontally across 
slope at intervals equal to width of mesh or 
netting minus 150 mm and drive flush with top of 
sod. 

 
  .6 Use a light roller to ensure that there is full, close 

contact between sod and growing medium.  Use of a 
heavy roller to correct irregularities in grade is not 
permitted. 

  .7 Ensure all sodded areas are watered immediately after 
installation. Verify that water applied to has 
penetrated through sod into top 100 mm of growing 
medium. Continue watering operations as needed to 
ensure that adequate moisture content is maintain to 
encourage deep root growth and healthy, vigorous 
leaf growth. 

  .8 Protect newly placed sod from heavy foot traffic 
during installation and until acceptance by the 
Contract Administrator and the City. Protection shall 
include but is not limited to placement of wood planks 
or plywood of sufficient thickness to bear the imposed 
weight and prevent damage to sod or displacement 
and/or compaction of sod/growing medium. 

  .9 Sod that has been damaged by construction 
operation, construction / site personnel or 
construction traffic shall be replaced at no cost to the 
Owner. Replacement shall include removal of growing 
medium, regarding of sub grade, replacing growing 
medium and sod as required. 

  .10 Water sod area immediately with sufficient amounts 
to saturate sod and upper 100 mm of growing 
medium. Do not allow the sod to dry out so that the 
joints become visible. 

 
3.4 Grass 

Maintenance 
Delete 3.4 and 
replace with the 
following 
 

.1 Maintenance of sodded areas shall begin immediately 
after sodded operation and shall continue until all 
deficiencies noted in the Substantial Performance 
review have been rectified to the satisfaction of the 
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Contract Administrator and the City and conditions for 
Total Performance have been achieved. The Contractor 
is to notify the Contract Administrator and the City in 
writing forty eight hours (48) prior to stopping 
maintenance operations. 

  .2 Sod Cutting: After the ‘first’ cut of sodded lawn areas 
cutting operations shall be carried out on a weekly 
(seven day) basis until Total Performance by Contract 
Administrator and the City: 
.1 First cut of sodded lawn areas shall occur when a 

uniform grass height of 75 mm has been attained. 
First cut shall be to a height of 65 mm. 

.2 Continue regular weekly cutting at a height of 
65 mm until Total Performance.  

.3 Cutting operations shall be such that each cut is 
at right angles to the previous cut. 

.4 Contractor to remove grass clippings after each 
cut and dispose of offsite. 

.5 Roll when required to remove any minor 
depressions or irregularities. 

.6 Immediately repair seeded areas that show 
deterioration or bare spots. Top-dress all areas 
showing shrinkage due to lack of watering and 
seed with seed mix that matches the original seed 
mix.  

  .3 Fertilizer analysis shall conform to recommendations 
provided with growing medium analysis. Application 
of fertilizer shall follow manufacturers’ 
recommendations noting that after October 1 lawn 
areas shall not be fertilized until April 15th of the 
following spring. 

  .4 Sodded lawn areas shall be kept free of invasive 
and/or noxious broadleaf weeds, grasses including 
but not limited to poa annua, disease, fungi, 
detrimental nematodes and detrimental insects. 

  .5 All maintenance equipment and practices are to 
conform to the BC Landscape Standard Level 2 
‘Groomed’. 

  .6 Protect all sodded areas against trespassing and from 
damage at all times clearly marked, staked, string and 
flagging tape.  

  .1 Perimeter Protection: Where directed by the 
Contract Administrator and the City, sodded 
areas shall be surrounded by a 900 mm high 
barrier made up of the following components: 
.1 Wood posts placed at 1.8 meters on centre.  
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.2 Wood Posts to be driven to a depth of 
300mm. 

.3 String two (2) strands of hemp based binder 
twine (or equal product) between posts. 
Insure one full wrap of twine around each 
post. 

.4 Tie 300 mm strands of ‘red’ flagging tape at 
450 mm intervals along the entire length of 
both strands of twine. 

.5 Maintain perimeter protection until Total 
Performance issued.  Upon acceptance by 
Contract Administrator and the City, remove 
perimeter fence and dispose of off site. 
 

3.5 Condition for 
Total Performance 

Delete 3.5.1 and 
replace with the 
following 
 

Conditions for Total Performance of Sodded areas: 
.1 Sodded areas exhibit fully established root systems.  
.2 No seams are visible between sod sections.  
.3 Sod areas are smooth and evenly graded. No 

depressions, foot marks or vehicle tracks. 
.4 Sod is free of bare and dead spots and does not have 

any broadleaf weeds, noxious grasses including but 
not limited to poa annua. 

.5 No surface growing medium is visible when grass has 
been cut to height of 65 mm. 

.6 Sodded areas have been cut a minimum of two (2) 
times, at seven (7) day intervals. 

.7 Sodded areas are a uniform green colour with no 
discoloured sections or patches. 

.8 Sodded areas exhibit a thick, dense, uniform and 
healthy appearance. 

 Add 3.5.2 Lawns sodded after September 30th will be not be reviewed 
for Total Performance until April 30th the next year. 

3.6 Guarantee / 
Maintenance 

Delete 3.6.1 and 
replace with the 
following 
 

The Contractor hereby guarantees that the sod will remain 
free of weeds and defects for a period of one (1) year from 
the date of Substantial Performance.  The Contractor shall 
make all corrections, adjustments and replacements 
required as a result of failure of all products in this section. 
During the Maintenance Period, the Contractor will replace 
sodded areas, determined by Contract Administrator and 
the City, to be dead or failing at the end of the Maintenance 
Period. Replacements to be made at next appropriate 
season and, conditions of guarantee will apply to all 
replacement seeding for one full growing season. 

 Delete 3.6.2 and 
replace with the 
following 
 

The Owner reserves the right to extend the Contractor's 
Maintenance Period and responsibilities for one (1) 
additional year if, at end of the initial guarantee period, the 
development and growth of the sod is not sufficient to 
ensure future survival. 
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  END OF SECTION 
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1.0 GENERAL     
 

  

1.2 References Delete 1.2.2.1 and 
replace with the 
following 

National Association of Sewer Service Companies’ 
(NASSCO’s) Pipeline Assessment and Certification 
Program, version 6.x including addendums, or latest 
version.  

1.3 Submission of 
Certification 

Delete 1.3.1 and 
replace with the 
following 

Submit copy of the CCTV operator’s current NAASCO 
certification certificate to the Contract Administrator at 
least one week prior to the start of the CCTV inspection 
operations.  

1.6 Measurement of 
Payment 

Delete 1.6 and 
replace with the 
following 

Payment for all work performed under this Section will 
be incidental to work described in other sections unless 
shown otherwise in the Schedule of Quantities and 
Prices.  

2.0 PRODUCTS 
 

  

2.1 Equipment Delete 2.1.4 and 
replace with the 
following 

The individual digital video playback files to be of MPEG 
file format. 
 

 Add 2.1.5 The digital data file delivered to the City to be in PACP 
standard database file format version 6.x or latest. 

3.0  EXECUTION 
 

  

3.1 CCTV Inspection Add 1.5.3 CCTV surveys on new gravity sewers are to be scheduled 
and performed prior to upstream tie-ins so that the 
invert of the new pipe may be observed.  

 Delete 3.1.1 and 
replace with the 
following 

CCTV operator to be certified by NASSCO 
(PACP/MACP/LACP). 

 

 Delete 3.1.2 and 
replace with the 
following 
 

NASSCO certified software must be used to produce 
inspection report and the data will be submitted in the 
PACP standardized database format.  The review of this 
statement will be part of the evaluation of the tender.  
Submission to satisfy all of the specifications and report 
submissions per NASSCO’s PACP (MACP/LACP) will be 
used as a benchmark for subsequent inspection report 
submission.  

 Delete 3.1.11 and 
replace with the 
following 
 

Note condition of pipe joints at manhole walls at the 
beginning and end of each pipeline; At the beginning of 
each pipeline or where surface wear of the pipe changes, 
pan to the invert and any direction as needed to report 
and record surface wear condition of the pipe using PACP 
(MACP/LACP) codes; Fill under remarks the observations 
if no surface wear observed due to good condition of pipe 
or unable to determine stating reason. 
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 Delete 3.1.14 and 
replace with the 
following 

Stop camera at each defect, change of condition of pipe 
and service connection to record defect in accordance 
with PACP (MACP/LACP) codes. 

 

 Delete 3.1.15 and 
replace with the 
following 

Add PACP (MAC/LACP) code overlay to digital video at 
defects or connections in addition to continuously 
displayed data. 

 Add 3.1.19 The inspection measurement and reporting units must 
be in metric system. 

3.3 Site Coding 
Sheets 

Delete 3.3.1 and 
replace with the 
following 

Each pipeline length to be recorded according to the 
PACP.  Any variation from the manual to be noted in the 
survey report. 

 Delete 3.3.2 and 
replace with the 
following 

Use standard coding form and standards of PACP: 

 Delete 3.3.2.1 
 

 

 Delete 3.3.2.2   
 

 Delete 3.3.2.3 and 
replace with the 
following 

Note observations as to condition of service connections 
beyond mainline in remarks column using standards 
codes as per PACP. 

3.7 Photographs and 
/or Digital Images 

Delete 3.7.1 and 
replace with the 
following 

Photograph all major defects as defined by condition 
codes in PACP: B, CC, CL, CM, TFD, TBD, TSD, TRD, D, FC, FL, 
FM, H, IR, IG, JO, OB, JS, RM, RB, RT, and X. 

 Delete 3.7.2.5 and 
replace with the 
following 

PACP/MACP/LACP Condition Defect Code. 

3.8 Inspection 
Reporting Hard 
Copies & Digital 
Format  

Delete 3.8.2 and 
replace with the 
following 
 

Present machine printed (hardcopy) and computer 
generated data base reports according to the PACP 
format. 
 

 Delete 3.8.2.2 and 
replace with the 
following  
 

Hardcopy reports to be presented in PACP standard 
format. 
 

3.10 Root cutting & 
Removal  

Delete 3.10.1 and 
replace with the 
following 
 

Remove roots for condition codes RT, RM, and   RB. 
 

3.11 Flow Reduction Delete 3.11.1 and 
replace with the 
following 
 

Reduce flow in pipeline to approximately  ¼ pipe diameter 
to allow CCTV inspectionby combination of following: 
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 Delete 3.11.3.1 and 
replace with the 
following 
 

Plug designed to either plug all flow or impeded flow to 
the approximate ¼ pipe diameter 

3.12 Coding Accuracy  Delete 3.12.1.2 and 
replace with the 
following  
 

Detail accuracy 90%. 

 Delete 3.12.4 and 
replace with the 
following  
 

An operator failing to meet the accuracy requirements on 
two occasions will not be permitted to code on the 
remainder of the project until they have successfully re-
attended an Operator’s Certification course, re-write and 
pass the NASSCO Pipeline Assessment Certification 
Program. 
 

  END OF SECTION 
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1.0 GENERAL   

1.6 Measurement and 
Payment 

 

Delete 1.6.1 and 
replace  

Payment for sanitary sewer will be made at the unit price 
bid for sanitary sewer (regardless of depth) consistent with 
pipe materials, diameters and backfill requirements 
shown on the Contract Drawings and described under 
individual payment items in the Schedule of Quantities. 
 

 Delete 1.6.2 and 
replace with  

Payment for sanitary sewers includes clearing and 
grubbing, asphalt and concrete saw cutting, removal and 
disposal of surface material including pavement and 
concrete , trench excavation, shoring,  disposal of native  
surplus/displaced excavated material, removal and 
disposal of existing pipes regardless of material, bypass 
pumping, dewatering, supply and installation of all pipe, 
fittings and related materials, tie-ins other than noted in 
Clause 1.6.7,  bedding, re-use of native material as trench 
backfill, supply, placement and compaction of granular 
base & sub-base, cleaning and flushing, testing (if 
applicable), CCTV inspection of pipelines as specified in 
Section 33 01 30.1S, all temporary and permenant surface 
restoration  including asphalt, rain curbs, gravel parking 
pads, wood ties, and grass restoration using sod, 
temporary pole and streetlight supports, and all other 
work and materials necessary to complete installation as 
shown on Contract Drawings and specified under this 
Section. 

Native excavated material approved for re-use as trench 
backfill shall be at the sole discretion of the Contract 
Administrator. All cobbles greater than 150 mm diameter 
removed and disposed off-site and shall be granular in 
nature and free from organic materials.  Native excavated 
material shall not be used as trench backfill where 
moisture content does not permit compaction to specified 
density.  Where native excavated material is unacceptable 
for use as trench backfill, imported trench backfill shall be 
supplied, placed, and compacted to specified density. 
 
Measurement for sanitary main will be made horizontally 
along the ground from manhole centreline to manhole 
centreline after the work has been completed. 
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 Delete 1.6.3 and 
replace with 

Payment for new service connections includes 100mm or 
150mm SDR28 PVC pipe unless otherwise specified, shear 
band couplers, bends, increaser, pvc wye, stubs, caps, 
sanded stubs, stakes, manhole preparation for connection, 
Le-Ron inspection chamber c/w locking collar and red lid or 
Brooks 37 pull boxes c/w concrete bricks and all related 
fittings and components specified and/or shown on 
Standard Detail Drawings. Payment includes all applicable 
service pipes, materials and work described in 1.6.2. 

Brooks Boxes with a steel lid marked “Sanitary” are 
to be provided for inspection chambers located in 
driveways as necessary. 
 
Restore all trench cuts across roadways/driveways with a 
temporary hard surface approved by the Contract 
Administrator following pipe excavation if paving is not 
scheduled to take place within 24 hours. Refer to Section 
32 12 16S for pavement restoration requirements for each 
road. 

Payment will be made per the unit price bid for each 
sanitary service connection.  
 

 Add 1.6.3.1 Payment for sanitary service transfers shall be for each 
completed service, covering all work and materials as 
required to complete the transfer to the new main (using 
manufactured wye) or manhole. Payment includes all 
applicable fittings, materials and work described in 1.6.2  

 Delete and replace 
with 1.6.7 

Payment for tie-ins to existing sanitary sewer systems 
includes all work and components but excludes necessary 
manhole. Payment includes manhole preparation, 
benching or rebenching as required, coring, sealing, 
plugging and all applicable works, labour, couplers, 
material and equipment as described in Clause 1.6.2 to 
complete the tie-in. 
 

 
 
2.0 PRODUCTS   

2.5 Granular Pipe 
Bedding and 
Surround Material 

 

Add 2.5.3  Pipe bedding shall be 19 mm clear crushed rock or as 
approved by the Contract Administrator.  Surround 
material above the springline within the pipe zone may 
be Type 2. 
 

3.0 EXECUTION   

3.8 Connections to 
Existing Mainline 
Pipes 

 

Delete 3.8.1 and 
replace with  

Connections with two sizes smaller or less to existing 
mainlines shall be made by removal of the section of the 
main and replacement with a manufactured PVC wye 
complete with stubs and double hub PVC couplings for 



SUPPLEMENTARY  SECTION 33 30 01S 
CONTRACT  SS 53  
SPECIFICATIONS SANITARY SEWERS 2026 
 

These Supplementary Contract Specifications must be read in conjunction with the Specifications contained in the Master Municipal 
Construction Documents, Volume II, Printed 2009 and the City of Coquitlam Supplementary Specifications and Detailed Drawings 

File #: 11-5330-20/94724/1  Doc #:  6056350.v1 

 
 

 

PVC mains and approved shear band couplings for other 
mainline materials. 
 
The Contractor shall video inspect all connections to 
existing mains following completion of installation. 

  END OF SECTION 
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1.6 Measurement and 
Payment 

 

Delete 1.6.1 and  
replace with the 
following 
 

Payment for storm sewer will be made at the unit price bid 
for storm sewer (regardless of depth) consistent with pipe 
materials, diameters and backfill requirements shown on 
the Contract Drawings and described under individual 
payment items in the Schedule of Quantities. 
 

  
 

Delete 1.6.2 and  
replace with the 
following 
 

Payment for storm sewers includes, clearing and 
grubbing, asphalt and concrete saw cutting, removal and 
disposal of all surface material, trench excavation, 
shoring, dewatering (as required), bypass pumping, 
disposal of surplus/displaced material, removal and 
disposal of existing pipes regardless of material, supply 
and installation of all pipe, fittings and related materials, 
tie-in’s other than noted in Clause 1.6.7,  bedding, re-use 
of native material as trench backfill, supply, placement 
and compaction of granular base & sub-base, cleaning 
and flushing, testing (if applicable), CCTV inspection of 
pipelines as specified in Section 33 01 30.1S, all temporary 
and permenant surface restoration  including asphalt, rain 
curbs, gravel parking pads, landscape wood ties, and grass 
restoration using sod, temporary pole and streetlight 
supports, and all other work and materials necessary to 
complete installation as shown on Contract Drawings and 
specified under this Section. 
 
Measurement for storm sewer will be made horizontally 
from manhole centerline to manhole centerline over 
surface work has been completed. 
 
Native excavated material approved for re-use as trench 
backfill shall have all cobbles greater than 150 mm 
diameter removed and disposed off-site and shall be 
granular in nature and free from organic materials.  Native 
excavated material shall not be used as trench backfill 
where moisture content does not permit compaction to 
specified density.  
 

 Delete 1.6.3 and 
replace with the 
following 

Payment for new service connections includes 150mm 
SDR28 PVC pipe, shear band couplers, bends, increaser, 
pvc wye, stubs, caps, Le-Ron molded inspection chamber 
c/w locking collar and green lid as per MMCD S8 and S9, 
and all related fittings and components specified and/or 
shown on Standard Detail Drawings. Payment includes 
all applicable service pipes, materials and work described 
in 1.6.2 unless specified otherwise in the Schedule of 
Quantities and Prices. 

Brooks Boxes with a steel lid are to be provided for 
inspection chambers located in driveways as necessary. 
Payment for the Brooks Boxes will be incidental. 
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Restore all trench cuts across roadways/driveways with a 
temporary hard surface approved by the Contract 
Administrator following pipe excavation if paving is not 
scheduled to take place within 24 hours. Refer to Section 
32 12 16S for pavement restoration requirements for each 
road. 

Payment for service connection will be made for each 
complete service installed.  
 

 Add 1.6.3.1 Payment for storm service transfers shall be for each 
completed service, covering all work and materials as 
required to complete the transfer to the new main (using 
manufactured wye) or manhole. Payment includes all 
applicable fittings, materials and work described in 1.6.2  

 

 Add 1.6.3.2  Payment for storm service extensions shall be for each 
completed service extention, covering all work and 
materials as required to complete the extension 
including using a precast manufactured wye and 
cutting/capping the existing storm as required to suit 
storm service extension.  

 

 Delete 1.6.5 and  
replace with the 
following 
 

Payment for catchbasin or lawn basin leads include all 
applicable materials and work described in 1.6.2.  
 
Measurement for catch basin leads or lawn basin leads 
will be made horizontally from the mainline to the centre 
line of the cashbasin or lawn basin for each pipe size 
installed with no regards to depth.  
 

 Delete and replace 
with 1.6.9 

Payment for tie-ins to existing sanitary sewer systems 
includes all work and components but excludes necessary 
manhole. Payment includes manhole preparation, 
benching or rebenching as required, coring, sealing, 
plugging and all applicable works, labour, couplers, 
material and equipment as described in Clause 1.6.2 to 
complete the tie-in. 
 

2.0 PRODUCTS 
 

  

2.2 PVC Pipe, 
Mainline Smooth 
Wall 

Delete 2.2.1 pipe 
size ranges and 
replace with the 
following 

200 mm dia. – 375 mm dia. to ASTM D3034 

450 mm dia. – 1,200 mm dia. to ASTM F679 

2.3 PVC Pipe, 
Mainline Profile 

 

Delete 2.3  
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2.6 Service 
Connections 

Delete 2.6.1 and 
replace with the 
following 

 

Storm service connectons to be PVC DR 28 150 mm 
diameter minimum or as specified on Contract Drawings.  

 Delete 2.6.8.1  

 Delete 2.6.8.2 and 
replace with the 
following 

 

Connections to PVC pipe to be made with a performed wye 
fitting where mainline pipe is 300 mm diameter or 
smaller.  For connections to PVC mainline pipe larger than 
300 mm diameter an insertable tee for PVC pipe is 
permitted.  

 Add 2.6.8.3 Insertable tee fitting shall have a rubber collar which 
inserts into the mainline pipe to form a tight seal and shall 
have stainless steel band to secure the tee insert. The tee 
insert shall be a standard bell end with depth control lugs. 
The joint shall provide a minimum seal of 90 kPa on 
concrete and polyethylene pipe, and 190 kPa on PVC pipe. 

2.9 Granular Pipe 
Bedding and 
Surround Material 

 

Delete 2.9.3  Pipe bedding shall be 19 mm clear crushed rock or as 
approved by the Contract Administrator and the City. 

 

3.0 EXECUTION 
 

  

3.8 Connections to 
Existing Mainline 
Pipe 

Delete 3.8.3 and 
replace with the 
following 
 

For new connections to existing, smooth wall or profile, 
mainline sewers 300 mm and smaller, shall be made by 
removal of the section of the main and replacement with 
a preformed PVC wye fitting complete with stubs and 
double hub PVC couplings for PVC mains and approved 
shear band couplings for other mainline materials. 

For new connections to existing mainline greater than 
300 mm, use of insertable tee will be permitted. 

3.10 Service 
Connection 
Installation 

Delete 3.10.3 
replace with the 
following 
 

Inspection chambers shall be provided on all storm service 
connections as per Standard Detail Drawing S7.  If 
inspection chamber is located in driveway, lane, or paved 
surface, Series 37 Brooks concrete box with lid shall be 
installed as per Standard Detail Drawing S9. 

3.12 Inspection and 
Testing 

 

 The contractor shall video inspect completed storm 
sewers under 900 mm in diameter and all service 
connections following completion of the installation.  
The video inspection report shall be in a form specified by 
the Contract Administrator and the City.  Copies of the 
video DVD and written report shall be forwarded to the 
Contract Administrator and the City.  Refer to Section 33 
01 30.1 and 33 01 30.1S CCTV Inspection of Pipelines. 
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3.16 Permanent 
Capping of 
Service 
Connections 

Add 3.16.1 Permanent capping of existing storm sewer connections 
to be completed as per Coquitlam Standard Detail 
Drawing COQ-S18. 

 Add 3.16.2 A trenchless method of permanently capping a service 
may be required on an arterial road or on a road which has 
been paved within 5 years, as directed by the Manager. 

The trenchless technology used to cap the service must be 
approved by the Manager. 

 

  END OF SECTION 
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1.0 GENERAL 
 

  

1.1 Related Work Add 1.1.6 
 

Hot Mix Asphalt Concrete  
Pavement Section 32 12 16 
 

 Add 1.1.7 
 

Portland Cement Concrete  
Paving Section 32 13 13 

1.5 Measurement and 
Payment 

 

Delete 1.5.1.1 and  
replace with the 
following 

Payment for all manholes will be on a unit rate basis per 
manhole, for the varying diameters/sizes, and includes 
excavation, removal and disposal of existing manhole, 
supply & placement of imported backfill, dewatering,  
granular subbase and base supply, preparation and 
compaction, manhole base, benching, lid, slab, vertical 
risers, frame & lid, cover, setting frame & lid to the 
finished grade except riser for circular manholes in 
accordance with the Contract Drawings, all surface 
restoration under Section 31 23 01 – Sub-section 3.6 and 
all other work and materials necessary to complete 
installation as shown on Contract Drawings and specified 
under this Section. 
 

 Delete 1.5.2 and  
replace with the 
following 

Cleanout, catchbasin and lawn basin Installation will be 
defined as supplying and installing a new catch basin or 
lawn basin for each type specified and setting to the 
finished grade. Payment includes excavation, disposal of 
surplus excavated material, supply of all units, cast-in-
place concrete, pipes, fittings, all surface restoration 
under Section 31 23 01 – Sub-section 3.6, grading, topsoil 
and sod and related materials together with all labour, 
materials and equipment required. Payment includes all 
applicable materials and work described in MMCD S6 and 
the Contract Drawings. 
 

 Delete 1.5.4 and 
replace with the 
following 

.1 Payment for the abandoning of existing 
manholes includes excavation, removal of frames, covers, 
castings and manhole sections a minimum of 1.2m below 
grade, disposal offsite of all compponents and unsuitable 
material, filling the existing manhole with controlled 
desnsity fill, import backfill, compaction, permenant 
surface restoration, and all necessary work as shown on 
the Contract Drawing and as specified in the Schedule of 
Quantities and Prices.  
 
.2 Payment for plugging the existing inlet includes  
labour, equipment and materials to complete the work as 
shown on the Contract Drawings and all applicable work 
as described in 1.5.1.1.  
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 1.5.7.  Payment for overbuild manhole includes removal of 
existing manhole, all labour, equipment and material to 
complete the Work as shown on the Contract Drawings 
and all applicable works as described in 1.5.1.1. 

2.0 PRODUCTS 
 

  

2.1 Materials Add 2.1.7.3 Any frame and cover assembly creating a point load on 
the concrete riser rings will not be permitted. 
 

 Delete 2.1.12 and 
replace with the 
following 

Catchbasin lids manufactured to ASTM C478M. 

  
Delete 2.1.16.2 

 

  
Delete 2.1.17 

 

   
3.0 EXECUTION   
   
3.1 Excavation and 

Backfill 
Add 3.1.2 
 
 

For manholes, when base gravels are complete, excavate 
for grade rings and manhole frame assembly.  Do not 
disturb the compacted road base beyond the excavation 
requirement. 
 

3.3 Manhole 
Installation 

Delete 3.3.12.2 and 
replace with the 
following 

Allowable products are precast concrete risers and cast-
in-place form system.  Individual riser heights shall be 
50mm, 75mm, or 100mm. 

  
Delete 3.3.12.5 and 
replace with the 
following 

 
Proper layer of grout between the spacers, covering the 
entire surface of the rings, should be utilized. 

  
Delete 3.3.15 and 
replace with the 
following 

 
Install drop structures as shown on the Contract 
Drawings to Coquitlam Standard Detail Drawing COQ-S4 
and Standard Detail Drawing S3. Maximum allowable 
inside ramp shall be 250 mm invert to invert. 

   
 Delete 3.3.17 and 

replace with the 
following 
 

Ensure frames conform to design contour of pavement or 
existing surface. Manhole lids left raised in preparation 
for overlay paving shall have a rubberized protector ring 
or asphalt ramp.  The use of riser rings for adjusting 
manhole frames will not be permitted. 
 

3.5 Catchbasin 
Installation 

Delete 3.5.1 and 
replace with the 
following 

Install catch basins as shown on Coquitlam Standard 
Detail Drawings COQ-S11A, COQ-S11B and Standard 
Detail Drawing S11, to general standards and installation 
procedures described under 3.3 of this Section. 
 

  END OF SECTION 
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Traffic Management Detail 
Specifications 
Contract No. 97424 TRAFFIC MANAGEMENT TMP 1 

These supplementary Specifications must be read in conjunction with the Master Municipal Specifications 
contained in the Master Municipal Construction Documents (Platinum), Volume II, 2009. 

1.0 GENERAL .1 This Traffic Management detail specification refers to the 
Contractor’s specific plans to identify project traffic risks 
affecting the Work, provide Traffic Control Plans, and to 
implement the traffic control for the safe passage of vehicles 
and pedestrian through the work zone. 

1.1 Related Works .1 Traffic Regulation MMCD Section 01 55 00S. 

1.2 References .1 WorkSafe BC, Occupational Health and Safety (OHS) Regulation, 
Section 18 – Traffic Control. 

.2 B.C. Ministry of Transportation (MOT) Traffic Control Manual for 
Work on Roadways. 

1.3  Project Requirements .1 A Road and Sidewalk Closure Permit is required by Coquitlam 
for all work affecting traffic flow related to construction.  A 
permit is required for each specific construction interference 
with traffic flow.  A digital copy of the Road and Sidewalk 
Closure Permit form can be obtained for use during the 
contract from the City’s website at www.coquitlam.ca/closure. 

.2 A Road and Sidewalk Closure Permit form application must be 
submitted to the City’s Traffic Operation Division 10 working 
days prior to start of work. 

1.4 Measurement and 
Payment 

.1 For this Contract, payment for all work performed under this 
section, unless included in the Schedule of Quantities and 
Prices shall be treated as incidental work, including a Traffic 
Management Plan (TMP), Traffic Control Persons (TMP), traffic 
markings & all temporary traffic signs, devices as required for 
traffic & pedestrian safety; and all other items described in the 
Section 01 55 00S. 

2.0 PRODUCTS 

2.1 Traffic Management 
Plan 

.1 The Contractor is required to assign a Traffic Manager for the 
Contract with the responsibility of preparing the Traffic 
Management Plan and the Traffic Control Plans, as well as the 
responsibility for continuing implementation of traffic control 
for the Work. 

.2 The Traffic Management Plan (TMP) will consist of the following 
components: 
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.1 Category identification through risks and project category 
assessment as per MOTI Traffic Management Manual for 
Work on Roadways; 

.2 Traffic Control Plans for individual stages of the 
construction; 

.3 Incident Management Plan for the response to an 
unplanned event and recording of incident information; 

.4 Category 3 TMP must be signed and sealed by a qualified 
Professional Engineer 

.3 Submission of the TMP is to be made to the Contract 
Administrator within five (5) days of the Notice of Award of the 
Contract, and must be approved by the Contract Administrator 
prior to start of the Work. 

.4 Review of the TMP will be performed by the Contract 
Administrator.  Comments for revisions to the TMP will be 
returned to the Traffic Manager for implementations. 

.5 The Contractor shall comply with all the requirements of 
applicable laws, rules, regulations, codes and orders of the 
municipal and other appropriate authorities concerned with 
work on streets or highways and shall post proper notices 
and/or signals, and provide necessary barriers, guards, lights, 
flagmen or watchmen as may be necessary for proper 
maintenance of traffic and protection of persons and property 
from injury or damage. All costs involved in respect to the 
above requirements will be deemed to be included in the 
Contract Price. 

.6 The Contractor shall give due notice to local police and fire 
departments prior to beginning construction and shall comply 
in all respects with their requirements. 

.7 The Contractor, during the progress of the work, shall make 
adequate provision to accommodate the normal traffic along 
streets and highways immediately adjacent to or crossing the 
work so as to cause the minimum of inconvenience to the 
general public. 

.8 The Contractor is required to maintain local traffic and driveway 
access during all stages of construction.  This includes 
maintaining a 1.5m width walkway or pathway through the 
construction site for pedestrians.  

These supplementary Specifications must be read in conjunction with the Master Municipal Specifications 
contained in the Master Municipal Construction Documents (Platinum), Volume II, 2009. 
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.9 Where existing streets or roads are not available as detours, all 
traffic shall be permitted to pass through the work with as little 
inconvenience and delay as possible unless otherwise provided 
or authorized by the Contract Administrator. If half the street 
only is under improvement, the other half shall be conditioned 
and maintained as detour. 

2.2 Incident Management 
and Reporting 

.1 The Contractor shall facilitate incident response vehicles and 
staff and move traffic safely and expeditiously through or 
around an incident on site and provide assistance to emergency 
response personnel as required.    An incident includes, but is 
not limited to, motor vehicle accidents, emergency road repairs, 
disabled vehicles, and debris on the road.  The immediate 
response to an emergency shall by necessity make use of 
available devices and equipment.   

.2 If an incident occurs on site, the Contractor will be required to 
submit a report to the Contract Administrator documenting 
details of the incident including event, location, date, time, 
action taken, duration and restoration of site. 

2.3 Traffic Control Plans .1 The Contractor shall designate a qualified Traffic Control 
Supervisor for the works, per the requirements of WCB 
regulations Section 18. 

The designated Traffic Control Supervisor may be the same 
individual that is designated as the Traffic Manager, or may be 
a separate individual qualified for the responsibilities of this 
function. 

.2 The Contractor shall prepare weekly the anticipated traffic 
control activities, locations, and durations for the upcoming 
week.   

.3 Permissible delays shall only be considered outside Peak Hours.  
Permissible delays are categorized as follows: 

a) Minor Delays - Less than two (2) minutes in duration; for
occasional interruption due to construction activities.
These delays shall be coordinated with available breaks
in the traffic flow.

b) Major Delays - Maximum five (5) minutes in duration; for
occasional interruption of traffic for construction
activities if traffic volumes permit.  These delays shall be
coordinated with available breaks in the traffic flow.

These supplementary Specifications must be read in conjunction with the Master Municipal Specifications 
contained in the Master Municipal Construction Documents (Platinum), Volume II, 2009. 
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.4 The Contractor is responsible for ensuring that the flow of 
traffic is unimpeded by construction-related activities. 

3.0 EXECUTION 

3.1 Traffic Control Plan .1 A copy of the approved current Traffic Plan must be held on site 
by both the Site Superintendent as well as the person/company 
responsible for the traffic control implementation. 

.2 Failure to produce a valid approved Traffic Plan on site, or 
having work not follow the Traffic Control Plan will result in 
immediate shut-down of the work.  The Contractor will be 
required to safely restore facility conditions to allow traffic flow 
at their expense.  The Contractor must take all steps to acquire 
an approved Traffic Control Plan before work can re-start on 
site.  No claim will be accepted by the Owner for costs 
associated with this work shut-down. 

3.2 Road and Sidewalk 
Closure  Permits 

.1 The Contractor must have, on-site, a copy of an approved Road 
and Sidewalk Closure Permit valid for the work being done.  
Failure to produce a valid Road and Sidewalk Closure Permit on-
site will result in shut-down of the work.  Failure to comply on 
what is stated on the approved permit will result in shut-down 
of the work. The Contractor will be required to safely restore 
facility conditions to allow traffic flow at their expense.  The 
Contractor must take all steps to acquire a Road and Sidewalk 
Closure Permit before work can re-start on site.  No claim will 
be accepted by the Owner for costs associated with this work 
shut-down. 

3.3 Traffic Control 
Personnel & 
Equipment 

.1 The Contractor shall supply all necessary traffic control devices 
required to perform traffic control services for the project.  
Signs and traffic control devices not applying to existing 
conditions shall be removed.  Where operations are carried out 
in stages, only those traffic control devices that apply to the 
current stage are to be left in place. 

.2 There must be sufficient Traffic Control Persons (TCPs) on site 
to appropriately and safely direct traffic in all sections of the 
Work.   

3.4 Signage .1 Supply, installation, maintenance and removal of all works-
related signs shall be the responsibility of the Contractor.  The 
location and type of each sign shall be indicated on the 
approved Traffic Control Plan, for each stage of the works. 

These supplementary Specifications must be read in conjunction with the Master Municipal Specifications 
contained in the Master Municipal Construction Documents (Platinum), Volume II, 2009. 
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Traffic control signs and devices must be positioned and used as 
specified in the Traffic Control Plan and signs and devices must be 
located so as to allow traffic to move by or through the work area 
in a controlled manner and, if necessary, to come to a controlled 
stop with due regard for the prevailing weather and road 
conditions. 

Signs shall be checked daily for legibility, damage, suitability and 
location.  Signs and delineators shall be cleaned as frequently as 
necessary to ensure full legibility and reflectance. 

3.5 Detours .1 Any proposed detours must be approved by the Contract 
Administrator and conducted in accordance with the approved 
Traffic Plan and the Traffic Control Manual for Work on 
Roadways.   

3.6 Abrupt Changes in 
Surface Elevations 

.1 The Contractor shall minimize any abrupt changes in roadway 
elevation left exposed to traffic during both working and non-
working hours.   

A wedge of asphalt must be used as a transition to vertical 
differences in travelled areas and have a slope of 4:1 or less. 

3.7 Cyclist and Pedestrian 
Access 

.1 The Contractor shall make provision for pedestrians, wheel 
chairs and bicycles to have safe access across the work zone at 
all times.  If this cannot be readily accommodated, then 
acceptable detours and appropriate signs shall be provided.  

3.8 Temporary Pavement 
Markings 

.1 The Contractor shall be responsible for the application and 
removal of all temporary pavement markings and reflective 
devices. 

All temporary markings must be removed after installation of 
permanent markings.   

4.0 TRAFFIC 
RESTRICTIONS 

4.1 Road and Sidewalk 
Closure Permits 

.1 Minimum of Single Lane Traffic in each direction and all local 
traffic must be accommodated at all times. 

.2 A City of Coquitlam Road and Sidewalk Closure Permit is 
required for each instance of closure and will be valid for a 
maximum period of one (1) week and, if still necessary, re-
submittal of a Road and Sidewalk Closure Request is required 

These supplementary Specifications must be read in conjunction with the Master Municipal Specifications 
contained in the Master Municipal Construction Documents (Platinum), Volume II, 2009. 
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   A copy of the approved Road and Sidewalk Closure and Lane 
Closure Permit must be held on site by both the Site 
Superintendent and the person/company responsible for the 
traffic control implementation. 

.3 Total Road Closure is Not Permitted 

4.2 Lane Closure 
Restrictions 

.1 For each of the road sections affected: 

- Road and Sidewalk Closures will be reviewed for
appropriateness during the allowable hours of work.

- Access to properties to be maintained.

- Sufficient Traffic Control Persons are required for each
Road and Sidewalk Closure (or any work activities),
including side street intersections, to safely guide traffic
through the work site.

5.0  HOURS OF WORK .1 The hours of work shall be from 0700h to 1900h inclusive 
Monday to Friday and 0900h to 1800h inclusive Saturdays , 
unless noted otherwise.  

6.0 CONSTRUCTION 
OPERATIONS 

6.1 Truck Routes .1 The Contractor is restricted to the City’s designated Truck 
Routes.  The current Truck Route Map is available on the City’s 
website at 
https://www.coquitlam.ca/DocumentCenter/View/113/Truck-
Routes-PDF 

6.2 Road Specific 
Considerations 

.1 Ensure that Traffic Management Plan accommodates 
businesses and residences during construction activities. 

6.3 Work Stoppage Due 
to Traffic 

.1 The City will not control or direct traffic control activities of the 
Contractor, but may require an immediate stop to any work 
where, in the sole opinion of the Contract Administrator, the 
provided traffic management plan is ineffective or creating 
unreasonable delays. 

These supplementary Specifications must be read in conjunction with the Master Municipal Specifications 
contained in the Master Municipal Construction Documents (Platinum), Volume II, 2009. 
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6.4 Construction Activity 
and Signage 

.1 The Contractor will be responsible to place other construction 
information signs as required to inform the public of 
construction activities, and ensure safe travel through the work 
site. 

6.5 Construction Zone 
Information Signs 

.1 The Contractor is required to provide, one week prior to start of 
work, stationary signs at intersections, one in each direction, to 
inform traffic of existing and anticipated conditions at entry 
points.  

All signs are to be removed at the end of the construction 
period. 

Exact locations to be determined on site by Contract 
Administrator.  

Construction Zone Information Signs to follow specifications below: 

 

White letterings (min. size, 4.5”)  Black background 

White background 
(reflective, diamond grade 
sticker) 

Black letterings (min. size, 3.5”) 

Orange background 
(reflective, diamond grade 
sticker) 

*WILLOW AVE

Contractor: _________ 

Contact Person: _________ 

Contact No. : ______ 

UTILITY  
REPLACEMENTS 

  SPRING – SUMMER 2026 

EXPECT DELAYS 

Black letterings 
1.2m

1.
2m

 

Black letterings (min. size: 3”) 

*Contractor to change specific site location on information signage as required.

(GATENSBURY - HARBOUR)

These supplementary Specifications must be read in conjunction with the Master Municipal Specifications 
contained in the Master Municipal Construction Documents (Platinum), Volume II, 2009. 



Traffic Management Detail 
Specifications 
Contract No. 97424 TRAFFIC MANAGEMENT TMP 8 

File #: 11-5330-20/94724/1  Doc #:  5958781.v1

97424



Traffic Management Detail 
Specifications 
Contract No. 97424 TRAFFIC MANAGEMENT TMP 9 

File #: 11-5330-20/94724/1  Doc #:  5958781.v1



 
 
 
 
 

Appendix B -  
Archaeological Chance Find 

Procedures 



Archaeological Chance Find 
Procedures 
City of Coquitlam 
DRAFT 2 

November 2021 (version 2) 

ACF 1



2021-09-15, vers. 1 | Page 2  

Archaeological Chance Find Procedure 
 
 
 

Table of Contents 

Introduction...................................................................................................................................................... 3 

Purpose ........................................................................................................................................................... 3 

Archaeological Sites in British Columbia ........................................................................................................ 4 

HCA Legislation and Policies .......................................................................................................................... 4 

First Nation Cultural Heritage Management .................................................................................................... 4 

Potential to Encounter Archaeological Sites ................................................................................................... 6 

Types of Archaeological Sites ......................................................................................................................... 6 

Archaeological Chance Find Procedure.......................................................................................................... 6 

Archaeological Chance Find Procedure - Suspected Ancestral (Human) Remains ....................................... 7 

Management Options ...................................................................................................................................... 7 

Best Practices for CFP Implementation .......................................................................................................... 8 

Contact List ................................................................................................................................................... 10 

Archaeological Site and Materials Identification ........................................................................................... 10 

Artifacts .................................................................................................................................................... 10 

Beads ....................................................................................................................................................... 12 

Indigenous Historical Artifacts.................................................................................................................. 12 

Hearths .................................................................................................................................................... 13 

Fire-Altered Rock ..................................................................................................................................... 13 

Shell and Non-Shell Midden .................................................................................................................... 14 

Surface Features ..................................................................................................................................... 15 

Rock Shelters and Caves ........................................................................................................................ 15 

Ancestral (Human) Remains .................................................................................................................... 15 

Petroglyphs and Pictographs (Rock Art).................................................................................................. 16 

Fish Weirs and Traps ............................................................................................................................... 17 

Wet Sites .................................................................................................................................................. 17 

Culturally Modified Trees (CMTs) ............................................................................................................ 18 

Additional Resources .................................................................................................................................... 19 

References Cited .......................................................................................................................................... 19 
 

ACF 2



2021-09-15, vers. 1 | Page 3  

Archaeological Chance Find Procedure 

 
Introduction 

This document is presented as an accompaniment to Kwikwetlem Cultural Heritage and 
Archaeology Chance Find Procedures training provided by Brown & Oakes Archaeology to City of 
Coquitlam (or the “City”) staff and contractors. 

The Chance Find Procedure (CFP) is intended to provide City planners and onsite project 
personnel guidelines for the appropriate response to an unanticipated discovery of known or 
suspected archaeological or cultural heritage materials during City operations. A CFP is NOT a 
substitute for professional archaeological assessment of project areas considered to hold 
archaeological potential. Thorough archaeological assessment will always reduce project risk of 
harms to protected archaeological sites and minimize the potential for encountering unanticipated 
material. This CFP training is intended to promote the preservation and proper management of 
heritage resources that are unexpectedly encountered during City activities. 

The document presents a summary of archaeology site protection legislation, steps to follow in the 
case of suspected or observed archaeological materials, a list of appropriate authorities to contact 
in the case of archaeological site encounters, and a guide to archaeological site and materials 
recognition. Information on Kwikwetlem culture history and connections to traditional lands is not 
presented in this document and this information is best shared via virtual or in-person 
presentations. 

 
Purpose 

The purpose of CFP documentation is to aid in the protection and proper management of 
archaeological materials encountered during City of Coquitlam activities. Many land-altering 
activities have the potential to expose and/or negatively impact undocumented archaeological 
materials. 

The purpose of this document is to: 

• Ensure project personnel are aware that undocumented archaeological sites are likely to 
be present in the City of Coquitlam. 

• Promote awareness of activities that may lead to the exposure of archaeological materials, 
including excavations, vegetation clearing, field survey and inspections, and more. 

• Provide personnel the appropriate steps to follow if suspected or observed archaeological 
resources are encountered during work or personal activities. 

• Provide education and resources to assist recognition of archaeological site types and 
materials in the lower Fraser River region. 
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Archaeological Sites in British Columbia 
Archaeological sites are places that exhibit physical evidence of past human activity. 
Archaeological sites in British Columbia are automatically protected under the Heritage 
Conservation Act (HCA) when located on provincial, crown, municipal, or private land1. The vast 
majority of archaeological sites in BC include places and belongings of Indigenous peoples. 
Some post-1846 sites related to newcomer history may also be registered and protected under the 
HCA if of significance to a place, industry, or region, for example. HCA protection is extended to 
ship and plane wrecks more than 2 years old. 

Many First Nations consider the widely accepted definition of an archaeological site as a place 
featuring only the material remains of human activity too restrictive and instead advocate for the 
recognition and protection of a wider range of “cultural heritage” site types, including places of 
spiritual significance, named locales, known travel routes, and other places of cultural value. 

The majority of the City of Coquitlam has not been surveyed for archaeological sites and it is 
reasonable to expect that many archaeological sites are buried and/or undetected. These sites are 
collectively referred to as undocumented archaeological sites. 

 
HCA Legislation and Policies 

Archaeological sites are automatically protected under the terms of the Heritage Conservation Act 
whether known or undocumented. Sites are protected whether previously disturbed by historic 
activities or intact. The HCA prohibits the alteration or disturbance of archaeological sites in whole 
or in part, on provincial public and private lands, whether impacts are intentional or inadvertent, 
and irrespective of previous land disturbance. 

The HCA provides substantial penalties for the destruction or unauthorized disturbance of 
archaeological sites including imprisonment for up to two years and fines of up to $1,000,000. 

Alterations to archaeological sites may proceed under appropriate HCA permits held by 
professional archaeologists following provincial assessment guidelines2. Work plans and 
methodologies related to archaeological site investigations must meet provincial regulatory 
standards and are expected to conform to participating First Nation cultural heritage policies and 
best-practice standards. 

Archaeological materials on federally managed lands may be protected by other legislation and 
policies. Many federal agencies will adhere to the requirements outlined in the HCA when 
managing archaeological sites. 

 
 
 
 
 
 
 
 
 

1 http://www.for.gov.bc.ca/archaeology/index.htm. 
 

2 The HCA is administered by the Archaeology Branch, Ministry of Forests, Lands, Natural Resources and 
Rural Development. 

ACF 4

http://www.for.gov.bc.ca/archaeology/index.htm


2021-09-15, vers. 1 | Page 5  

Archaeological Chance Find Procedure 
 

First Nation Cultural Heritage Management 
Many BC First Nations maintain cultural heritage policies and/or heritage permitting systems to 
assert oversight over Indigenous cultural heritage management and to ensure a high standard of 
archaeological practice. Contact should be made with locally affected Nations prior to any heritage 
study or project work with the potential to encounter cultural heritage materials to ensure 
adherence to Nation-preferred heritage protections, permits, and policy. 

 
Potential to Encounter Archaeological Sites 

Any project involving ground alterations has the potential to expose undocumented archaeological 
sites. Common forms of ground disturbances that have led to site discoveries include land 
grading, vegetation clearing/grubbing, excavation, asphalt/concrete removal, geotechnical drilling, 
access road or trail building, foundation demolition, heavy equipment movement, habitat planting, 
stream and pond channeling or dredging. 

Other kinds of work activities where teams may encounter undocumented archaeological sites 
include field teams working in proximity to natural, undeveloped or minimally disturbed terrain. 
Teams involved in field surveys, field inspections, or inventories of natural ground and waterways, 
riparian areas, municipal parks and trails, forested areas, cut bank or erosion area, and so on may 
encounter exposed archaeological materials. 

City workers or contractors engaged in any activity that may result in archaeological materials 
identification should be made aware of HCA site protection legislation and field supervisors 
properly versed CFP procedures. 

 
Types of Archaeological Sites 

The following site types are well-known across the lower Fraser River region and may be 
encountered in the City of Coquitlam. The following site types may contain a range of artifact types 
and sediment signatures. 

• Stone tool sites containing isolated artifacts or accumulations of stone tool working 
debris. 

• Habitation sites show accumulations of food remains, tools, and evidence such as hearths 
indicating short term and seasonal camps and settlements used for travel and resource 
procurement as well as large and permanent villages. 

• Surface features such as cultural depressions created by former habitations, earthen 
fortifications, burial mounds, and rock cairns. 

• Wet sites contain preserved organic materials like woven basketry or wood tools in 
addition to other cultural material; these sites form under special preservation conditions 
typically anaerobic water saturated sediments along waterways and floodplains. 

• Culturally Modified Trees (CMTs) include bark stripped trees, planks, and territory 
markers. 

• Rock art including pictographs (painted rock images) and petroglyphs (images carved or 
pecked into rockfaces or boulders). 
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Archaeological Chance Find Procedure 
In the event of found or suspected archaeological material, follow the procedures outlined below. 

 
 

STEP 1: WATCH for potential archaeological materials 

   Know that undocumented archaeological sites are expected throughout Coquitlam. 
   Know that archaeological materials are protected by law and must be reported. 
 If you believe you may have encountered archaeological materials (either intact or 

disturbed) follow the steps outlined below. 

STEP 2: STOP work in proximity to the material 

 If known or suspected archaeological materials are encountered, STOP work in the 
immediate vicinity. 

   Do not disturb, move, relocate, or collect the material. 

STEP 3: REPORT observed materials 

   Alert the site supervisor that suspected archaeological materials have been observed. 
 The site supervisor will ensure appropriate contact is made with City managers who will in 

turn reach out to archaeological professionals. 
 

STEP 4: CONTACT archaeological professionals 

   Seek immediate advice from an archaeological professional. 
 Teams may be advised to protect the area with flagging or cones until the area can be 

assessed by the appropriate representative. 
   Teams may be requested to provide locational details or photographs of the material. 

STEP 5: AWAIT advisement 

 Wait for instructions from the appropriate representative; do not begin ground disturbing 
work until cleared to do so. 

 Prepare and submit an incident report to ensure compliance with appropriate regulators 
and interest groups. 
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Archaeological Chance Find Procedure - Suspected Ancestral (Human) 
Remains 

In the event of found or suspected human remains, follow the procedures outlined below*. 

STEP 1: STOP all activity at the job site immediately, including the removal of backfill. Do not 
rebury the remains. 

STEP 2: REPORT to the City Project Manager. The Project Manager will contact an 
archaeological professional and determine the appropriate course of action. In most 
cases, the archaeology professional will visit the site to determine if the materials are 
reasonably expected to be human and archaeological. If warranted, the consultant will 
notify the Archaeology Branch and the RCMP, the Office of the Coroner, and affected 
First Nations. The Coroner will affirm whether the remains are archaeological and not of 
forensic concern. The archaeologist will inform the Archaeology Branch and First Nations 
will be consulted to determine culturally appropriate handling protocols and subsequent 
project management options. 

STEP 3: PROTECT the affected location with flagging or cones to prevent additional 
disturbance and for privacy. Do not photograph the material. 

STEP 4: TREAT the remains with dignity and respect. Do not allow bystanders to take 
photographs or video. 

STEP 5: AWAIT advisement. 

* If it is reasonable to think the human remains are not archaeological but forensic in nature, an 
immediate call to the RCMP is required. 

 
Management Options 

If determined that an archaeological or cultural heritage site (intact or disturbed) is present, an 
archaeologist will coordinate communications with the City, local affected First Nations, and the 
Archaeology Branch to evaluate management options. Archaeology Branch and First Nations 
approval and additional permitting may be required prior to the implementation of management 
options. 

Examples of potential management options are provided below. Options will vary based on site 
characteristics, proponent needs, and Archaeology Branch and First Nation requirements. 

Option A: Site avoidance through project redesign or relocation. Site avoidance is always 
preferred. Avoidance minimizes impacts to irreplaceable archaeological sites and reduces cost 
and schedule impacts. 

Option B: Systematic data recovery through controlled archaeological excavation or other 
method. Data recovery is destructive to archaeological sites and will entail consideration of costs 
and schedule coordination. 

Option C: Monitoring of construction activities by a professional archaeological team. Monitoring 
is appropriate where project impacts cannot be evaluated before construction (due to 
impenetrable surfaces or underground facilities, for example) or where potential to encounter 
archaeological materials is present following impact assessment or systematic data recovery. 
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Best Practices for CFP Implementation 
• A Chance Find Procedure is best applied as an outcome stemming from archaeological 

assessment – as a last step verification that archaeological materials have not been 
overlooked in project area assessments, or where there is a professional assessment that 
documents a low expectation for encountering archaeological materials in a work area. 

• A Chance Find Procedure is not an acceptable replacement for a professional 
archaeological overview (AOA) or archaeological impact assessment (AIA) or a well- 
designed and implemented archaeological construction monitoring plan for many areas. 
Engagement with professional archaeological teams, affected First Nations, or the 
Archaeology Branch will assist in appropriate heritage study approaches. 

• Chance Find Procedure training must be delivered by professional archaeologists and 
local area First Nations who wish to contribute to CFP presentations. 

• Chance Find Procedures should be summarized regularly as part of job or project 
requirements, and CFP training repeated by the archaeological and First Nation team for 
new employees, project teams, and subcontractors. 

• Chance Find Procedures do not supersede any requirements or policies pertaining to 
cultural heritage management by First Nations with interests in the area. Proponents are 
encouraged to seek input from interested First Nations on area-specific CFPs as part of 
any project engagement process. 
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Contact List 
 

Archaeology Branch 
 

Paula Thorogood Planning and 
Assessment Manager 

250-953-3300 Paula.Thorogood@gov.bc.ca 

 

Nathan Friesen Planning and 
Assessment Supervisor 

250-953-3306 Nathan.P.Friesen@gov.bc.ca 

City of Coquitlam 
   

Main Reception  604-927-3000  

Police and Coroner 
   

RCMP (Non-emergency) Coquitlam 604-945-1550  

BC Coroners Service Lower Mainland Region 604-660-7708  

 
Area First Nations 

   

Kwikwetlem First Nation  604-540-0680  

Katzie First Nation  604-465-8961  

 
Kwantlen Nation 

  
604-888-2488 

 

 
Musqueam Indian Band 

  
604-263-3261 

 

Stó:lō Nation  604-824-2420  

Tsleil Waututh Nation  604-929-3454  
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Archaeological Site and Materials Identification 
The following archaeological sites and artifacts are common to the lower Fraser River region. This 
guide is to assist in the recognition and protection of archaeological materials found by chance. If 
you identify any archaeological material, stop work immediately and contact a professional 
archaeologist. 

Artifacts 
Artifacts are objects made or modified by humans and may be formed of stone, bone, antler or 
wood. Bone, antler and wood tools were produced in abundance, but stone artifacts are the most 
common artifacts found in the lower Fraser region because of the preservation durability of stone. 
Bone and antler were fashioned into a variety of items, including needles, knives, points, jewelry, 
awls and scrapers. Wood was used to make implements like spoons and bowls, handles, 
ceremonial objects, canoes, houses, and much more. 

 

Photo Credit: RBCM, Archaeology Collection. Antler and wood tools (https://learning.royalbcmuseam.bc.ca) 

Stone tools common to this region include projectile points, knives, adzes (axes), scrapers, mauls 
(hammers), net weights, beads, and more. Archaeologists distinguish chipped stone from ground 
stone artifacts, each distinguished by the mode of manufacture, either flaking scars or grinding 
and polishing marks. Stone flakes or ‘debitage’ is produced during the process of making stone 
tools. These flakes were sometimes used as tools themselves or were left behind at the stone tool 
working site. Culturally produced debitage shows features distinctive from naturally broken rock, 
gravel or crush, but these signatures can be difficult to identify to an untrained eye. Stone artifacts 
were produced from dacite, quartzite, slate and nephrite as well as obsidian, chert, and other 
materials. Stone was acquired locally or transported or traded over long distances; high-quality 
materials like obsidian has been traced to locations from Prince Rupert to Oregon and beyond. 

Artifacts may be found as isolated finds or in association with other cultural materials. 
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Photo Credit: B&OA, Chipped stone artifacts from Coquitlam Lake. 
 

Photo Credit (left): B&OA, Nephrite ground stone adze from Port Coquitlam. Photo Credit (right): RBCM, 
Archaeology Collection. Ground stone hand mauls (https://learning.royalbcmuseam.bc.ca) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Photo Credit: B&OA, Stone tool 
debitage from BC Interior. 
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Beads 
Beads were made from a variety of materials including stone, shell, bone and glass (in more 
recent times). Shell and stone disc beads were used in jewelry, regalia and in mortuary practices 
across the Northwest Coast. On the Lower Fraser it is most common to find stone beads at 
archaeological sites fashioned from mud or silt stone, slate, or other softer stone. At some burial 
sites, individuals of rank were laid to rest with thousands of stone and shell beads. 

Photo Credit: B&OA, Ground stone beads from near Agassiz. 

Indigenous Historical Artifacts 
Indigenous use of European materials in the years following contact are often found in early 
historic sites.  Ceramics, glass, and metal were valued for their strength, durability, ease of 
access, or aesthetic properties. Glass was worked using traditional stone tool techniques in the 
same way as obsidian (a natural volcanic glass). Clay pipes were adopted by Indigenous peoples 
who several centuries earlier had introduced the practice of tobacco smoking to European traders. 
Glass beads were used by European fur traders to trade with Indigenous peoples; trade beads 
were initially valued for their vibrant colour and the expectation of beads as a wealth item. 
Photo Credit (left): B&OA, Worked glass and clay stone pipe, Coquitlam. 

Photo Credit (middle): https://www.canadashistory.ca/explore/fur-trade/tobacco-pipes. Photo Credit: Oregon Museum 
of Natural and Cultural History, Glass trade beads (https://mnch.uoregon.edu/index.php/collections-galleries). 
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Hearths 
Hearths are the remnants of fires identifiable by dense black charcoal, ash and heat oxidized 
sediments. While natural forest fires may also leave traces of burning, hearths tend to be more 
defined and frequently show concave bases, evidence of repeated use, and contain or are in 
proximity to burned bone, fire-altered rock, and artifacts. 

Fire-Altered Rock 
Fire-altered rock (FAR) is rock modified by repeated heating and cooling. Heating small, rounded 
river cobbles and immersing the hot stones in water filled baskets or boxes was a frequently used 
cooking technique called ‘stone boiling’. Heated stones were also used to warm clothing and 
bedding. The repeated heating and cooling of FAR created distinctive fracture and colour patterns 
that are easily distinguished from naturally broken rock. FAR shows irregular breakage patterns, is 
frequently deeply pitted, is often deep rust or black in colour, and may be found mixed in charcoal 
and ash laden sediments. As FAR is often found in abundance around settlement areas or near 
cooking features and hearths, it is a frequent first indicator of the presence of archaeological sites. 
Often mixed in FAR deposits are boiling stones—small, rounded pebbles that have not yet been 
fractured by thermal processes 

Photo Credit: B&OA, Fire altered rock, Coquitlam. 
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Shell and Non-Shell Midden 
Midden deposits are generally indicative of camp or village sites. Middens accumulate through the 
repeated, ongoing use of an area where food remnants or the debris of daily living build up in 
layers at a site over time. In coastal areas, shellfish provided an abundant food source and, 
middens contain abundant fragmented or whole shell typically embedded in dark, greasy, 
sediments rich in charcoal, ash, fire cracked rock, burnt materials, and artifacts. Because shell 
neutralizes the acidity in soil, shell middens enhance preservation of organic food remains and 
tools, and fish and mammal bone, wood, antler, and botanical remains are often well-preserved in 
shell midden sites. 

Non-shell middens are accumulations of living materials formed at camps and settlements away 
from marine waterways. Non-shell midden shows layered deposits of dark sediments, ash, and 
sometimes sand and clay in sediments with little to no shell. These deposits rarely contain bone, 
antler, or wood remains due to poorer preservation environments. 

In Coquitlam, non-shell middens are the more common site type but there are a few examples of 
inland shell midden sites associated with camps or settlements where shellfish was transported to 
locations by travel or trade. 

 

Photo Credit (left): B&OA, Non-shell stratified midden Port Coquitlam. Photo Credit (right): Shell midden, Vancouver 
Island (https://learning.royalbcmuseum.bc.ca/pathways/can-) 
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Surface Features 
Surface features are non-portable cultural formations visible on the landscape. Features may 
include pits or depressions, earthen mounds or rock cairns, petroforms (rock arrangements) or 
trails. Cultural depressions may indicate the location of semi-subterranean winter dwellings, plank 
houses where midden accumulated around the outside of structures, cache pits used for tool or 
food storage, or pits and trenches used for food cooking or processing. Cultural depressions are 
identifiable by their uniform shape (usually round or rectangular), a berm may be present around 
the edge of features, the presence of associated artifacts, or concentrations of charcoal, ash, and 
fire altered rock. 

Cultural mounds or rock cairns are other familiar surface features. Earthen burial mounds and 
rock cairns are part of a mortuary tradition found throughout the lower Fraser region over the past 
1,500 years. Cultural mounds and cairns range in size from around a meter in diameter to more 
than 12 meters across. Individual occurrences or clusters of well-formed oval or circular mounds 
of earth and rock should trigger archaeological assessment. 

Photo Credit: SFU Museum, Winter pit house village, Lilloeet. 

Rock Shelters and Caves 
Rock shelters were used, among other purposes, as camps, spiritual or burial locations, and 
storage caches. Shelters can be found associated with overhangs of large boulders, indentations 
in rock bluffs or in caves. Shelters often associate with artifacts, rock art, and hearth features. 

Ancestral (Human) Remains 
Human remains are especially sensitive and significant finds. Any potential human bone requires 
immediate implementation of the CFP. Ancestral remains are frequently present at archaeological 
locations and may be found articulated in a burial context or as scattered fragments. 
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Petroglyphs and Pictographs (Rock Art) 
Northwest Coast rock art includes images depicted on boulders, rock overhangs, rock faces, or 
other exposed rock surfaces. Pictographs are drawings or designs painted on rock using pigments 
like ochre or charcoal mixed with grease.  Petroglyphs are images incised or pecked into stone. 
Designs vary widely and often depict animals, humans, or an extensive variety of geometric 
shapes. 

Photo Credit: B&OA, Portion of petroglyph panel at Petroglyph Provincial Park, Nanaimo. 
 

Photo Credit: B&OA, Portion of pictograph panel at Pitt Lake. 
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Fish Weirs and Traps 
Fish weirs are structures constructed to funnel and trap fish for harvesting. Traps were built in 
intertidal areas along marine and river shorelines and near stream mouths. Weirs vary in form 
and structure depending on water and shoreline conditions, fish species targeted for harvest, 
intended volume of harvest, and community preferences. Fish weir sites are identifiable by linear 
or patterned arrangements of wooden stakes protruding from beach or bank edges or boulder 
alignments along waterways. 

 

Photo Credit: Washington State Archives, Yelm Jim Fish Trap 1885 
(http://www.digitalarchives.wa.gov/Record/View/DAA73FC7A57E989D65B6DBEA419FC89E) 

Wet Sites 
Wet sites are special preservation environments that form in low oxygen water saturated 
environments along waterways, in bogs and on floodplains. These locations permit enhanced 
preservation of organic artifacts like wood, bark, and botanicals. Artifacts found in wet sites have 
included basketry, twine and rope, wooden tools and weapons, architectural structures, and 
ceremonial implements made of wood and bone. 

Photo Credit (left): Mike Blake. Ground slate knife with wooden handle, Agassiz. Photo Credit (right): Katherine Bernick, 
Waterlogged and preserved basket, Coquitlam. 
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Culturally Modified Trees (CMTs) 
Culturally Modified Trees are trees that have been utilized by Indigenous Peoples for a broad 
range of cultural uses. Wood was used to build houses, canoes, tools, and weapons. Branches, 
boughs, and leaves were used to fashion tools, for medicine and in cultural ceremony. Harvesting 
cedar bark and roots was undertaken regularly to make clothing, cordage, basketry, and sleeping 
mats, ceremonial regalia, and much more. 

Triangular bark stripped cedars are the most common form of CMT; a long, linear triangular bark 
scar will show where bark was removed from the trunk of a living tree. The exposed scar will heal 
over time creating a seam on the outer tree bark. This form of sustainable harvesting allowed the 
same tree to be used multiple times for bark harvesting. CMTs can also show evidence of wood 
removal where wedges were used to pry rectangular planks of wood from standing, living trees. 

Logging and clearing throughout much of Coquitlam municipality reduces the chance that 
archaeological CMTs remain in most forested areas today, but more recent CMTs where bark or 
wood was harvested from second-growth forest by Kwikwetlem for cultural uses may be present. 

 

Photo Credit: B&OA, Bark stripped cedars, Coquitlam. 
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Additional Resources 
Learning Portal, Royal BC Museum - https://learning.royalbcmuseum.bc.ca 

SFU Museum of Archaeology & Ethnology - https://www.sfu.ca/archaeology/museum.html 
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